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ATTACHMENT J.1 LIST OF APPLICABLE DOE DIRECTIVES 

 

The Contractor shall comply with the requirements of the DOE Directives identified below. DOE 

directives may be found at http://www.directives.doe.gov/.  

 

Order 

Number/Changes 

Title 

DOE O 130.1 CRD Budget Formulation 

DOE M 140.1-1B, CRD 
 

Interface with the Defense Nuclear Facilities Safety Board 

DOE O 142.1, CRD Classified Visits Involving Foreign Nationals 

DOE O 142.2A, Change 

1, CRD 

Voluntary Offer Safeguards Agreement and Additional Protocol 

with the International Atomic Energy Agency 

DOE M 142.2-1,  Change 

1, CRD 

Manual for Implementation of the Voluntary Offer Safeguards 

Agreement and Additional Protocol 

with the International Atomic Energy Agency 
DOE O 142.3 A, CRD Unclassified Foreign Visits and Assignments Program 

DOE O 150.1A, CRD Continuity Programs 

DOE O 151.1C, CRD 
Comprehensive Emergency Management System 

 

DOE O 200.1A CRD Information Technology Management 

DOE O 205.1B, Change 

2, CRD (Supp. Rev. 1) 
Department of Energy Cyber Security Management 

DOE O 206.1, CRD Department of Energy Privacy Program 

DOE O 206.2, CRD Identity, Credential, and Access Management (ICAM) 

DOE O 210.2A ,CRD DOE Corporate Operating Experience Program 

DOE O 221.1A, CRD 
Reporting Fraud, Waste, and Abuse to the Office of Inspector 

General 

DOE O 221.2A, CRD Cooperation with the Office of Inspector General 

DOE O 225.1B, CRD Accident Investigations 

DOE O 226.1B, CRD Implementation of DOE Oversight Policy 

DOE O 231.1B, Change 

1, CRD 

Environment, Safety, and Health Reporting 

Attachment 1, Step 2a 

Attachment 3, Steps 1 and 2 DOE O 232.2, Change 1, 

CRD 

Occurrence Reporting and Processing of Operations 

Information 

http://www.directives.doe.gov/
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DOE O 241.1B, CRD Scientific and Technical Information Management 

DOE O 243.1B, Change 

1, CRD 
Records Management Program 

DOE O 413.1B CRD Internal Control Program 

DOE O 414.1D, CRD Quality Assurance 

DOE O 422.1, CRD Conduct of Operations 

DOE O 426.2, Change 1, 

CRD 

Personnel Selection, Training, Qualification and Certification 

Requirements for DOE Nuclear Facilities  

  

 

 

 

 

DOE O 435.1, Change 

1, CRD 
 
Radioactive Waste Management 

DOE O 436.1 CRD Departmental Sustainability 

DOE M 441.1-1 Nuclear Material Packaging Manual 

DOE O 442.1A, CRD 

Supplemented Revision 3 
Department of Energy Employee Concerns Program 

 
DOE O 442.2, CRD 

Differing Professional Opinions for Technical Issues Involving 

Environmental, Safety, and Health Technical Concerns 

DOE O 458.1, CRD Radiation Protection of the Public and the Environment 

DOE O 460.1B CRD Packaging and Transportation Safety 

DOE O 470.4B, Change 1, CRD Safeguards and Security Program 

DOE M 470.4-6 

Change 1, CRD 

 

Nuclear Material Control and Accountability 

DOE O 471.3, Change 

1, CRD 
 
Identifying and Protecting Official Use Only Information 

DOE M 471.3-1,  Change 1,  CRD 
Manual for Identifying and Protecting Official Use Only 

Information 

DOE O 471.6, CRD Information Security  

DOE O 473.3, CRD Protection Program Operations 

DOE O 475.1 CRD Counterintelligence Program  

DOE O 551.1D, CRD Official Foreign Travel  

RRD-006, Rev.0 
Contractor Support to RL Implementation of DOE Order 470.3A, Design 

Basis Threat Policy 

 

DOE-0223 RL- Emergency Implementing Procedures 

DOE/RL-94-02, Rev 5 

Hanford Emergency Management Plan 

- Section 11.1 

- Section 11.1.3 

- Section 12.0 

DOE/RL 96-68 HASQARD, Revision 3  
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DOE/RL-2001-36 
Revision 1-E to the Hanford Site-wide Transportation Safety 

Document 

MGT-PM-IP-08, 

Attachment 9.2, R3, CRD 
 
Facility Representative Program 
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ATTACHMENT J.2  LIST OF DELIVERABLES  

 

All deliverables shall be provided to the DOE Contracting Officer in an editable electronic format (i.e., 

rather than PDF) in addition to hardcopy.  Omission of any deliverable from the List of Deliverables does 

not affect the obligation of the Contractor to comply with such requirement.  

 

 

Deliverable 

Number 
Deliverable Reference Frequency  

C-01  Transition Plan C.2.1.9 T,W 

C-02  Transition Status Report C.2.1.9 T 

C-03  Performance Status Report C.1.2.1 M 

C-04  Property Management Plan C.2.1.9 T, W, A 

C-05  
Property Acquisition and Dispositions – if 

applicable 

C.2.1.6 and 

Interface Matrix 

#51 

A 

C-06  Physical Inventory Report C.2.1.9 T, W, A 

C-07  
Integrated Safety Management System 

Description 

C.2.1.3 
W, A 

C-08  Worker Safety and Health Plan 
C.2.1.3 and 

H.19 
T,W, A 

C-09  Employee Concerns Plan 
C.2.1.10.5 and 

H.20 
A 

C-10  Communications Plan C.2.1.9 T, W, A 

C-11  Records Management Plan C.2.1.7 T, W, A 

C-12  Quality Assurance Program Plan 
C.2.1.4 and 

C.2.1.9 
W, A 

C-13  Service Level Agreements C.1.2.5 A 

C-14  Contractor Notice to Assume Full Responsibility  C.2.1.9 T 

C-15  Contractor Assurance System Description C.2.1.9 T 

C-16  Environmental Management System Description C.2.1.2 A,W 

F-01 Corrective Action Plan F.05 A 

H-01 Pension Management Plan  H.02 A, Y 

H-02 Benefit Value Study  H.02 A 

H-03 Employee Benefits Cost Study H.02 Y 

H-04 Itemization of Costs for Plan Administration H.02 Y 

H-05 Investment Policy Statement H.02 Y 

H-06 Investment Performance Self-Assessment H.02 Y 

H-07 Actuarial Valuation Reports H.02 Y 

H-08 Copy of IRS Form 5500 H.02 Y 

H-09 Copy of IRS Form 5300 H.02 Y 

H-10 Changes to Pension Plan  H.02 A 

H-11 Incumbent Employee Benefit Plans H.04 A, T 
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H-12 Report of Settlement H.06 A 

H-13 Workforce Restructuring H.08 A 

H-14 Submission of Payroll Records H.09 A 

H-15 Accident Reports H.09 A 

H-66 
Evaluation and Analysis of Workers 

Compensation Costs 

H.09 
A 

H-17 
Notification of Foreign National Participation in 

Performance of Work 

H.13 
A 

H-18 
Job Related Injuries or Illnesses Occurring at 

DOE Facility 

H.19 
A  

H-19 Notification of Change in Key Personnel Team H.24 A 

H-20 Phase-Out  and Phase-In Operations Plan H.28 T, W, A 

H-21 Notice of Violations, Fines, Penalties H.33 A 

H-22 Security Incidents Involving PII H.37 A 

H-23 
DOE Directive Implementation Schedule and 

Notification to CO 

H.40 
A 

H-24 
Notification of Corporate Board of Director 

Changes 

H.42 
A 

H-25 Year End Self-Assessment Report H.43 Y 

H-26 EEOICPA Claims H.44 A 

I-01 
OMB Standard Form LLL, Disclosure of 

Lobbying Activities 

I.8, FAR 

52.203-12 

Limitation on 

Payments to 

Influence 

Certain Federal 

Transactions 

(OCT 2010) 

A 

I-02 Business Ethics Awareness and Compliance 

Program 

I.9 FAR 52.203-

13 Contractor 

Code of 

Business Ethics 

and Conduct 

(APR 2010) 

W, A 

I-03 Code of Business Ethics and Conduct I.9 FAR 52.203-

13 Contractor 

Code of 

Business Ethics 

and Conduct 

(APR 2010) 

T 
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I-04 System for Award Management Updates I.12 FAR 

52.204-7 

System for 

Award 

Management 

(Jul 2013) 

A 

I-05 Reporting Executive Compensation and First 

Tier Subcontract Awards 

I.14, FAR 

52.204-10 

Reporting 

Executive 

Compensation 

and First-Tier 

Subcontract 

Awards (JUL 

2013) 

T, Y 

I-06 
Update of Publicly Available Information 

Regarding Responsibility Matters 

I.17 FAR 

52.209-9 

Updates of 

Information 

Regarding 

Responsibility 

Matters (AUG 

2013) 

S 

I-07 Affirmative Action Plan for Females & 

Minorities 

I.38 FAR 
52.222-26 Equal 

Opportunity 
(MAR 2007) 

 

T,Y 

I-08 Equal Employment Report (EEO-1) I.38  FAR 

52.222-26 Equal 

Opportunity 

(MAR 2007) 

Y 

I-09 Affirmative Action Plan for Veterans & 

Individuals with Disabilities 

I.39 FAR 
52.222-35 Equal 
Opportunity for 
Veterans (SEP 

2010) 
 

FAR 52.222-36 
Affirmative 
Action for 

Workers with 
Disabilities 
(OCT 2010) 

 

T,Y 

I-10 

Employment Reports for Special Disabled 

Veterans and Veterans of Vietnam Era (Federal 

Contractor Veterans Employment Report VETS-

I.41 FAR 
52.222-37 Equal 
Opportunity for 

Y 
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100) Veterans (SEP 
2010) 

I-11 Material Safety Data Sheet 
I.49 FAR 
52.223-3 

Hazardous 
Material 

Identification 
and Material 
Safety Data 
(JAN 1997) 

 

A 

I-12 Annual Biobased Purchases Report 

I.48 FAR 
52.223-2 

Affirmative 
Procurement of 

Biobased 
Products Under 

Service and 
Construction 

Contracts (JUL 
2012)  

 

Y 

I-13 Contractor Electronic Funds Transfer 

Information Contained in SAM Database 

I.76 FAR 
52.232-33 

Payment By 
Electronic 

Funds Transfer-
System For 

Award 
Management 
(JUL 2013) 

 

A 

I-14 Bankruptcy Notification I.83 FAR 

52.242-13 

Bankruptcy 

(JUL 1995) 

A 

I-15 Consent to Subcontract I.86 FAR 

52.244-2 

Subcontracts 

(OCT 2010) 

A 

I-16 Property Management Plans, Systems and 

Procedures 

I.89 FAR 

52.245-1 

Government 

Property (APR 

2012) ALT I 

(APR 2012) 

A 
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I-17 Report of Physical Inventory Results I.89 FAR 
52.245-1 

Government 
Property (APR 

2012) 

Y 

I-18 Reports of loss, damage, destroyed or stolen 

property 

I.89 FAR 

52.245-1 

Government 

Property (APR 

2012) ALT I. 

(APR 2012) 

A 

I-19 Final physical completion or termination 

inventory 

I.89 FAR 

52.245-1 

Government 

Property (APR 

2012) ALT I. 

(APR 2012) 

A 

I-20 Release of Information I.102 DEAR 

952.204-75 
A 

I-21 Cyber Security Program Plan I.103 DEAR 

952.204-77 

Computer 

Security (AUG 

2006) ; 

T,Y 

I-22 Management and Program Implementation Plan I.106 DEAR 

952.223-72 

(APR 1984)  A 

I-22 Workplace Substance Abuse Program I.116 DEAR 

970.5223-4, 

Workplace 

Substance 

Abuse Programs 

at DOE Sites 

(DEC 2010); 

T 

I-23 Computer Security Incident Reports DOE O 205.1B A 

 

 

Frequency Code Description 

A As Required 

T During Contract Transition 

C Change to Contractual Agreement 

M Monthly 
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Q Quarterly 

S Semi Annually 

Y Yearly or Upon Renewal of Contract 

W Within a Specified Period Following Notice to Proceed 
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ATTACHMENT J.3  HANFORD SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX 

 

Services listed in the Hanford Site Services and Interface Requirements Matrix (Matrix) shall be performed in accordance with the Section H 

Clause entitled, Hanford Site Services and Interface Requirements Matrix. 

 

All services are provided during the Hanford alternate work schedule (AWS) defined as 7:00 a.m. to 4:30 p.m. Monday through Thursday and 

7:00 a.m. to 3:30 p.m. on standard Site Fridays unless otherwise noted.  Hanford Site contractors can request work outside of this schedule by 

providing a statement of work and requesting that scope as a usage-based service. 

 

Note: The terms ASTC and LAT&S refer to the Laboratory Analysis and Testing Services contractor. 

 

Legend for Matrix – The Legend for the primary Matrix users/providers is as follows: 

 

MSC   Mission Support Contract(or) 

PRC   Plateau Remediation Contract(or) 

TOC   Tank Operations Contract(or) 

WTP   Waste Treatment and Immobilization Plant (Contractor) 

RCCC   River Corridor Closure Contract(or) 

Other Site Users Examples include:  Occupational Health Services Contractor (OHSC), Analytical Services and Testing Contractor 

(ASTC), Energy Savings Performance Contractor (ESPC), Pacific Northwest National Laboratory (PNNL) 

[activities located on the Hanford Site], Laundry Services Contractor, DOE, etc. 

 

Types of Interfaces –  

 

1. Information (I):  knowledge (data, facts, etc) gathered or supplied  

2. Physical (P):  systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of product or materials 

3. Service (S):  provision of work for another Contractor 
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MSC SERVICES AND INTERFACE ACTIVITIES 

MSC General Requirements 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

1 

Infrastructure and Services 

Alignment Plan (ISAP), and the 

Annual Forecast of Services and 

Infrastructure (including the 

Hanford Site Services and Interface 

Requirements Matrix) 

Information Direct-Funded Interface Receive input 

from site 

contractors 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Scope/Cost Allocation 

 

Service Description 

 

ISAP is the strategic plan for right-sizing the infrastructure to support the future Hanford Site mission and the Annual Forecast of Services and Infrastructure is a projection of needed utilities, 

services, and infrastructure from other Hanford Site contractors. 

 MSC shall develop, maintain and update an ISAP and the Annual Forecast of Services and Infrastructure, which includes the costs for services. Proposed changes in service providers shall 

include a justification, and a plan forward. 

 MSC shall solicit input from Hanford Site contractors/users for the ISAP and the Annual Forecast of Services and Infrastructure, including projection of need for services and proposed 

performance metrics/controlling agreements for the service provider. 

 DOE will evaluate contractor/user input prior to approval. The plan will be approved by DOE. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs. 
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Return to top 

 

 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

2 

Hanford Site Interface 

Management Plan 

 

Information Direct-Funded Interface Receive input 

from site 

contractors 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Scope/Cost Allocation 

 

Service Description 

 

Hanford Site Interface Management Plan is the controlling agreements that ensure effective control of technical, administrative, and regulatory interfaces. 

 MSC shall develop and maintain the Hanford Site Interface Management Plan. 

 MSC shall collaborate with the Hanford Site contractors/users on the Hanford Site Interface Management Plan. 

 PRC, TOC, and MSC shall sign the Hanford Site Interface Management Plan. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

MSC bears the cost burden of program administration.  Hanford Site contractors/users bear internal implementation costs. 

 
Return to top 
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Safety, Security and Environment 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

3 Protective Forces 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC  

Scope/Cost Allocation 

 

Service Description 

 

Protective Forces provides security for facilities possessing critical Safeguards and Security interests (e.g., special nuclear material). Coverage is provided 24/7 via the Hanford Patrol. 

 MSC shall provide Protective Force operations. 

 Hanford Patrol shall provide random and special searches as required. 

 Hanford Patrol shall provide Protective Force services for WTP facilities when turned over to TOC. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

Funded through MSC; provided at no cost to Hanford Site contractors.  Hanford Site contractors shall provide facility, operational, and system configuration changes that may affect Protective 

Force operations. 

Return to top 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

4 

Physical Security (PSS) Systems 

(Nuclear Material, Special 

Nuclear Material, and Classified 

Matter) 

 

 

Information / 

Service 

Direct-Funded  Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Scope/Cost Allocation 

 

Service Description 

 

Physical Security under this activity is for accountable quantities of nuclear and classified materials, including performance testing, intrusion detection, entry/access control, explosive detection, 

locksmith services, and engineering and maintenance of the physical security and access control systems. 

 MSC shall provide Security Representatives for facilities or groups of facilities where there are important safeguards and security (SAS) assets. 

 MSC shall develop, or assist in the development of facility asset protection requirements and conduct annual reviews of Asset Protection Agreements. 

 MSC shall design security system upgrades for existing facilities with changing requirements and design security systems for new facilities. 

 MSC shall provide locksmith support for installation, replacement, and maintenance of locks, keys, and access control systems for the protections of Government property and nuclear 

materials, including special nuclear materials, classified matter, new facilities and WTP turnover facilities to TOC, etc. 

 Hanford Site contractors shall provide the MSC information about SAS arrangements and/or changes prior to new operations commencing, or changing operations or configurations that 

might alter the performance of existing SAS systems; support the MSC in the development of or update of facility Asset Protection Agreements, and requesting locksmith services. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
Funded through the MSC; provided at no cost to Hanford Site contractors with the exception of physical security upgrades within the facility - these may be shared costs between the MSC and 

the Hanford Site contractor that has responsibility for the facility. 

 
Return to top 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

5 
Physical Security Systems 

(Government Property) 

Information / 

Service 

Direct-Funded  Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to 

MSC.  N/A 

PNNL 

Scope/Cost Allocation 

 

Service Description 

 

Physical security under this activity is for Government property other than nuclear material, special nuclear material, and classified. Physical Security such as fences, locks, etc. through Asset 

Protection Agreements. 

 MSC shall develop, or assist in the development of facility asset protection requirements and conduct annual reviews of Asset Protection Agreements. 

 Hanford Site contractors shall support the MSC in the development of or update of facility Asset Protection Agreements and implement those agreements. 

 MSC shall provide Technical and Engineering Security services as required for the design and/or turnover of new facilities. 

 

Usage-Based Services 

 
N/A 

Direct-Funded Services 

MSC bears the cost burden of program administration; Hanford Site contractors bear costs of physical security upgrades. If used by PNNL off Hanford Site, they pay full-cost. 

Return to top 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

6 

Information Security - 

(Operations Security (OPSEC) 

 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

(only DOE) 

Scope/Cost Allocation 

 

Service Description 

 

The OPSEC Program helps ensure that sensitive information is protected from compromise and secured from unauthorized disclosure, and provides management with necessary information 

required for sound risk management decisions concerning the protection of sensitive information. 

 MSC shall implement a Hanford Site-wide program; assure conformity of implementation with OPSEC standards and requirements; conduct assessment(s) of all Hanford Site facilities 

having Category I special nuclear material (SNM) (or credible roll-up to Category I SNM); conduct reviews of all Hanford Site facilities that have the potential to process or store classified 

or sensitive information; and conduct the Annual Site OPSEC Threat Assessment and prepare the annual OPSEC Plan. 

 Hanford Site contractors shall implement their internal OPSEC responsibilities, participate and support Hanford Site-wide OPSEC Working and Awareness groups; provide support to the 

MSC OPSEC assessments; and support the Annual Site OPSEC Threat Assessment and preparation of the annual OPSEC Plan. 

 

Usage-Based Services 

 
 N/A 
Direct-Funded Services 

 
MSC bears the cost of Program administration;  Hanford Site contractors/users bear internal implementation costs. 

 
Return to top 
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Interface 

Number 
Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

7 

Information Security - Classified 

Matter Protection and Control 

(CMPC); Classification, 

Declassification and UCNI 

Program 

Information / 

Service 

Direct-Funded Mandatory 

 
Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Receive 

service from 

and provide 

input to MSC 

N/A 

Scope/Cost Allocation 

 

Service Description 

 

The CMPC Program establishes control and accountability requirements for classified matter, marking of classified matter, reproduction, receipt and transmission, and destruction; and, physical 

protection requirements for classified matter in storage. 

 MSC shall provide a centralized CMPC, Classification, Declassification and Unclassified Controlled Nuclear Information (UCNI) Program that includes operation and management of the 

Classified Document Control Center and management of classified information in the records holding area. 

 MSC shall provide trained and authorized personnel to conduct inquiries for incidents of security concern, maintain the reporting database, and assist the contractor in report writing as 

required. 

 Hanford Site contractors shall be responsible for maintaining an updated list of security containers, locations and custodians; support investigation of any incidents of potential or actual 

compromise of classified; and nominate a sufficient number of Derivative Classifiers and Reviewing Officials who shall be trained and approved by the MSC. 

 

Usage-Based Services 

 
 N/A 

 
Direct-Funded Services 

MSC bears the burden of Program administration; Hanford Site contractors/users bear internal implementation costs. 

 
Return to top 
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Interface 

Number 
Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

8 
Information Security - Official 

Use Only (OUO) 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Receive 

service from 

and provide 

input to MSC 

N/A 

Scope/Cost Allocation 

 

Service Description 

 

The OUO Program establishes controls to protect sensitive unclassified information as OUO. 

 MSC shall manage, integrate, and oversee implementation of a common Hanford Site-wide OUO program to ensure conformity of implementation by performing Hanford Site contractors 

and coordination of OUO education and awareness. 

 Hanford Site contractors shall manage and implement an OUO information program consistent with the common Hanford Site-wide OUO information program. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
MSC bears the cost of Program administration; Hanford Site contractors /users bear internal implementation costs. 

 
Return to top 
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Interface 

Number 
Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

9 Personnel Security – Badging 

Service Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to 

MSC. N/A 

for PNNL 

Scope/Cost Allocation 

 

Service Description 

 

A DOE security badge is utilized for all DOE and contractor personnel to gain access to DOE-owned or -leased facilities or areas where DOE-sponsored work is ongoing. 

 MSC shall provide badging service for the Hanford Site, which includes manufacture, issuance, destruction, control, and accountability for DOE Standard, Hanford Specific, Temporary, 

and Personal Identify Verification badges. 

 MSC shall coordinate and initiate “STOP ACCESS” procedures, and control and issue private vehicle passes for Property Protection Areas. 

 Hanford Site contractors shall obtain badging service from MSC; participate in “STOP ACCESS” program; and obtain vehicle passes from MSC. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
 Funded through MSC; provided at no cost to Hanford Site contractors. Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

10 

Personnel Security – Access 

Authorization (Security 

Clearance) Processing Program 

Service Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to 

MSC, N/A 

for PNNL 

Scope/Cost Allocation 

 

Service Description 

 

The Access Authorizations (Security Clearances) Program involves processing, granting, and allowing individuals to retain an access authorization when their official duties require access to 

classified information or matter, or special nuclear material (SNM). 

 MSC shall process all security clearances in support of Hanford Site contractors.  These activities include requesting, obtaining, maintaining, downgrading and terminating security 

clearances, including "Special Access" privileges (e.g., SIGMA).  The clearance processing program shall include reviews of each requested clearance action to ensure adequate justification 

exists and that reporting requirements are met. 

 Hanford Site contractors shall request and obtain personnel security clearances, including “Special Access” from the MSC. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
MSC bears the cost burden of Program administration; Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

11 
Personnel Security – Human 

Reliability Program (HRP) 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

N/A N/A N/A N/A 

Scope/Cost Allocation 

 

Service Description 

 

The Human Reliability Program (HRP) on the Hanford Site is designed to ensure that individuals who occupy positions affording access to special nuclear material and classified materials 

programs meet the highest standards of reliability and physical and mental suitability. 

 MSC shall coordinate and track all Hanford Site drug and alcohol testing; MSC shall notify the PRC of drug and alcohol testing results. 

 MSC shall administer the HRP program, including initial and refresher training. 

 PRC shall identify HRP positions, submit requests to MSC for enrollment in the Hanford Site HRP, and execute their portion of the HRP consistent with the Hanford Site HRP, as 

administered by the MSC. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
MSC bears the cost burden of Program administration; Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

12 

Personnel Security – Workplace 

Substance Abuse Programs 

(WSAP) 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to 

MSC, N/A 

for PNNL 

Scope/Cost Allocation 

 

Service Description 

 

 The WSAP is responsible for maintaining a workplace free from the use of illegal drugs, and is applicable to DOE contractors and their sub-contractors in testing-designated positions 

performing work at Sites owned or controlled by DOE under the authority of the Atomic Energy Act of 1954.  

 MSC shall administer the WSAP and maintain the procedures for testing and databases. 

 MSC shall notify the respective Hanford Site contractor of drug and alcohol testing results. 

Hanford Site contractors shall identify individuals in testing-designated positions and execute the program per the MSC procedure. 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
MSC bears the cost burden of Program administration; Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

13 

Personnel Security – Foreign 

National Visits and Assignments 

(FNVA) 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

(N/A PNNL) 

Scope/Cost Allocation 

 

Service Description 

 

FNVA pertains to unclassified (and potentially classified) foreign national access to the DOE Hanford Site for information and technologies. 

 MSC shall process security plans for foreign visitors to Hanford Security areas, coordinate all FNVA requests, and submit to the appropriate contractor FNVA authority for approval. 

 Hanford Site contractors shall notify the MSC of potential foreign visitor or assignment, and prepare and submit security plans to MSC for processing of the visit/assignment. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
MSC bears the cost burden of Program administration.  Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

14 
Cyber Security – (Classified and 

Unclassified Cyber Security) 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Receive 

service from 

and provide 

input to MSC 

N/A 

Scope/Cost Allocation 

 

Service Description 

 

Classified/Unclassified Cyber Security Program identifies and protects classified, unclassified and sensitive information generated, processed and stored for the Hanford Site. 

 MSC shall provide a Hanford Site Classified Information Systems Security Officer; develop a Hanford Master Classified Information Systems Security Plan; ensure that all classified 

systems are certified and accredited; and implement the classified cyber security training program. 

 MSC shall implement a centralized Hanford unclassified computer security program. 

 Hanford Site contractors shall manage and execute classified and unclassified cyber security responsibilities consistent with DOE requirements and the MSC centralized program. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
MSC bears the cost burden of Program administration; Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

15 

Nuclear Material Controls and 

Accountability (MC&A) 

 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Receive 

service from 

and provide 

input to MSC 

N/A  

Scope/Cost Allocation 

 

Service Description 

 

The MC&A Program provides control and accountability of nuclear materials within DOE. 

 MSC shall manage and conduct a centralized MC&A program for all accountable quantities of nuclear material on the Hanford Site, and approve all implementing procedures of Hanford 

Site contractors. 

 Hanford Site contractors shall support MSC in preparation and maintenance of a Hanford Site-wide MC&A Plan, administration of treaty related activities, performance of occurrence 

investigation and reporting, and scheduling of periodic inventories. 

 Hanford Site contractors shall implement MC&A requirements per the Hanford Site-wide MC&A Plan. Hanford Site contractors are required to implement facility specific requirements. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
MSC bears the burden of Program administration.  Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

16 

SAS Program Management – 

Safeguards and Security (SAS) 

Awareness 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to 

MSC. N/A 

for PNNL. 

Scope/Cost Allocation 

 

Service Description 

 

SAS Awareness Program is used to inform Hanford Federal and contractor employees, subcontractors, and visitors of their SAS responsibilities and to promote continuing awareness of good 

security practices. 

 MSC shall provide SAS Awareness training for all Hanford Federal and contractor employees, subcontractors, and visitors; and conduct security training for all permanently badged 

employees on an initial and annual frequency to maintain appropriate levels of awareness. 

 Hanford Site contractors shall comply with the requirements of the Hanford Security Awareness program, as administered by the MSC. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
MSC bears the cost of Program administration; Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

17 SAS Program Management 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to 

MSC. N/A 

for PNNL. 

Scope/Cost Allocation 

 

Service Description 

 

SAS Program Management provides formal organized process for planning, performing, assessing, and improving the secure conduct of work in accordance with risk-based protection strategies. 

 MSC shall establish, manage, integrate and execute the processes and services that comprise the SAS Program Management, such as Program Planning, Oversight, and Administration; 

Security Conditions (SECON); Site Safeguard and Security Plan (SSSP); Vulnerability Assessments; Design Basis Threat; and safeguards and security training. 

 Hanford Site contractors shall coordinate and interface with MSC on SAS Program Management regarding SAS technical, cost, and schedule performance; comply with SECON activities; 

support the Site Safeguards and Security Plan (SSSP) development, etc. 

 Hanford Site contractors shall manage their internal SAS Program Management activities. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
MSC bears the cost of Program administration Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

18 
Site Training Services and 

HAMMER 

Information /  

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Mandatory for 

standardized 

training 

 

All other services 

under this activity 

are Optional 

Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Optional Optional Receive 

service from 

and provide 

input to MSC 

(Optional for 

PNNL) 

Scope/Cost Allocation 

 

Service Description 

 

Site Training Services provides training facility, curriculum, and training delivery services to Federal, contractor, and subcontractor employees in support of the Hanford and PNNL missions 

consistent with the DOE, local, state, and Federal workforce training requirements. 

 MSC shall provide Hanford Site workers (and PNNL, as requested) mandatory standardized training as listed below and optional training as requested to support maintaining a qualified 

workforce, develop the Annual Training Needs Forecast and Plan, and operate the HAMMER facility. 

 MSC shall maintain the employee training records for training provided by MSC. 

 MSC shall perform mask fit services for Hanford Site contractors. 

 Hanford Site contractors shall provide training priorities, training needs, and input regarding standardized training programs. 

Mandatory Standardized Training  

1. Hazardous Waste Operations and Emergency Response (HAZWOPER) Training 

2. Lockout/tagout of hazardous energy  

3. Permit required confined space entry 

4. Chronic Beryllium Disease Prevention Program (CBDPP. 

5. Respiratory protection program  

6. Hoisting and rigging  

7. Fall protection  

8. Electrical safety  

9. Radiation Safety (e.g., Radiological Worker I and II and Radiological Control Technician training). 

10. Criticality Safety  

11. Hanford General Employee Training  

 

 

Usage-Based Services 
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Site training services, including maintenance of employee training records for training provided by MSC and mask-fit services are usage-based services reimbursed by the user. 
 
Direct-Funded Services 

 
HAMMER base operations for the facility are at no cost to Hanford Site contractors for DOE-EM funded Work Scope. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type 

Service 

Type 
MSC PRC TOC WTP RCCC 

Other 

Contracts 

19 

Fire & Emergency Response 

Services (Fire Prevention, Fire 

Suppression, Fire Investigations; 

Emergency Rescue; Emergency 

Medical Service and Patient 

Transport; Incident Command; 

and Hazardous Material and 

Chemical/ 

Biological/Radiological 

Emergency Response) 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

(includes 

Energy 

Northwest.)  

May include 

Non-Hanford 

Site areas 

designated by 

DOE 

Scope/Cost Allocation 

 

Service Description 

 

Fire and Emergency Response Services provide fire prevention, fire suppression, fire investigations; emergency rescue; emergency medical service and patient transport; incident command; and 

hazardous material and chemical/biological/radiological emergency response for the Hanford Site and those non-Hanford Site areas designated by DOE. 

 MSC shall provide 24/7 fire-related protection of human life, property, and facilities; and operates basic and advanced life support emergency medical services. 

 MSC shall act as the Site Incident Command Agency for all fires and hazardous/radiological materials emergencies on the Hanford Site. 

 Hanford Site contractors shall support facility access to the MSC fire services personnel, and notify the Fire Department of work activities, events, incidents, etc., that may require Fire 

Services involvement and/or response (e.g., medical assistance, hazardous or radiological emergency help, etc.). 

 The MSC will provide support for HFD participation in drills and exercises. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

 Funded through the MSC; provided at no cost to Hanford Site Contractors. 
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Interface 

Number 
Interface Title Interface Type Cost Type Service Type MSC PRC TOC WTP RCCC 

Other Site Users 

Contracts 

20 

Fire & Emergency 

Response Services (Fire 

Protection System 

Inspection, Testing, and 

Maintenance) 

 

 

Information / 

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

(RFAR only) 

Receive 

service from 

and provide 

input to MSC  

Receive service from 

and provide input to 

MSC. The only 

service applicable to 

PNNL is Fire 

Protection Systems 

Testing in DOE 

owned facilities on 

the Hanford Site. 

Scope/Cost Allocation 

 

Service Description 

 

Fire and Emergency Response Services also includes fire protection system inspection, testing, and maintenance of existing and new fire systems for the Hanford Site, including backflow 

prevention devices. 

 MSC shall provide a Fire Marshal with authority for fire protection system inspection, testing, and maintenance; respiratory protection services; building inspections; ignitable and reactive 

waste site inspections; pre-fire planning; etc. 

 Hanford Site contractors shall be required to use certain mandatory Fire Services from the MSC contractor in performance of this work scope (e.g., fire systems inspection, testing, etc.) 

consistent with the MSC. 

 

Usage-Based Services 

 
Hanford Site contractors are required to provide their own hardware projects. 

 
Direct-Funded Services 

 
MSC is direct-funded to maintain fire alarm systems for each Hanford Site contractor.   

 
Return to top 

 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

21 

Emergency Operations 

(Centralized Hanford Site 

Emergency Preparedness 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

Receive 

service from 

and provide 

Receive 

service from 

and provide 

Receive 

service from 

and provide 

Receive 

service from 

and provide 

Receive 

service from 

and provide 
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Program) contractors input to MSC input to MSC input to MSC input to MSC input to MSC  

Scope/Cost Allocation 

 

Service Description 

 

Emergency Operations consists of the Hanford Site-wide Emergency Preparedness (EP) Program, which includes operation of the Emergency Operations Center (EOC), Joint Information 

Center (JIC), requirements for hazards surveys and hazards assessments, training of EOC staff, Hanford Site-wide exercises, and facility-specific plans and procedures for EP development, 

training, drills and assessments. 

MSC shall: 

 Coordinate, integrate, and maintain a centralized Hanford Site EP Program. 

 Provide instruction in accordance with DOE/RL-94-02, Hanford Emergency Management Plan to all Hanford Site contractors and their subcontractors. 

 Conduct or support emergency management surveillances and assessments and work with the Hanford Site contractors for corrective action implementation. 

 Establish procedures and provide direction and coordination for the Hanford Site Occurrence Reporting Program. 

 

Usage-Based Services 

 
N/A 

Direct-Funded Services 

 
MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs.  MSC shall provide support for the Unified Dose Assessment Center 

(UDAC).  Hanford Site contractors shall develop, maintain, and execute an Emergency Management Program as described in DOE/RL-94-02, Hanford Emergency Management Plan for 

facilities and waste sites under their control. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

22 

Emergency Operations (Event 

Reporting; and Emergency 

Operations Center Shift Center) 

 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Scope/Cost Allocation 

 

Service Description 

 

Event Reporting is provided to ensure that DOE is kept fully informed about events that could adversely affect the health and safety of the public or the workers, the environment, the intended 

purpose of the facilities, or the credibility of the DOE. 

 MSC shall operate the Hanford Site-wide Emergency Operations Center (EOC) Shift Office. 

 Hanford Site contractors shall report their environmental, safety, and health events and related information directly to DOE and to the EOC Shift Office. 

 
 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
MSC bears the cost burden of program administration.  Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

23 
Site Safety Standards (Common 

Safety Processes) 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Receive 

service from 

and provide 

input to MSC 

N/A 

Scope/Cost Allocation 

 

Service Description 

 

Site Safety Standards are to be used by Hanford Site contractors to ensure common processes for worker safety.  

 MSC shall obtain affected Hanford Site contractor approval and establish common safety processes on the Hanford Site as listed below. 

 MSC shall maintain a site-wide web-based system with input from other Hanford contractors for sharing operating experiences and lessons learned with a focus on preventing recurrence of 

safety or reliability events, and to share good work practices in accordance with DOE O 210.2. 

 MSC, PRC, and TOC shall work collaboratively and build coalitions with Hanford Site contractors and workers to continue to build a strong and enduring safety culture.  Based on input 

from Hanford Site contractors and workers, the MSC with the PRC and TOC shall identify DOE opportunities to enhance and measure the Hanford safety culture. 

 MSC shall manage and administer Hanford Site safety activities/initiatives, such as, Annual Safety Exposition, Hanford Worker Electrical Safety Board, etc., as approved by DOE. 

 Affected Hanford Site contractors shall approve common safety standards and develop internal implementing procedures, and participate in Hanford Site safety activities/initiatives, where 

appropriate, as administered by MSC. 

1.  

Common Safety Processes.Lockout/tagout of hazardous energy  

2. Permit required confined space entry. 

3. Chronic Beryllium Disease Prevention Program (CBDPP). 

4. Respiratory protection program. 

5. Hoisting and rigging  

6. Fall protection. 

7. Electrical safety. 

8. Industrial hygiene exposure records including the generation, common database, and storage. 

9. Employee job task analysis (EJTA) as being implemented on the Hanford site at the present time. 

10. Excavation permits with emphasis on the existing Hanford site system for obtaining excavation permits. 

11. Hazardous Chemical Reporting: Community Right-to-Know with the MSC responsible for obtaining data from other Hanford site contractors, compiling and submitting the 

required data. 

 

 

Usage-Based Services 

 
N/A 
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Direct-Funded Services 

 
MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

24 Radiological Assistance (RAP) 
Information / 

Service 

Direct-Funded Mandatory Provide 

service  

Provide staff 

to MSC 

Provide staff 

to MSC 

N/A N/A N/A  

Scope/Cost Allocation 

 

Service Description 

 

RAP provides first-responder radiological response capabilities 24/7 for the Hanford Site and Region 8 (states of Alaska, Oregon, and Washington). 

 MSC shall maintain and implement a first-responder radiological assistance that includes plans, procedures, resources and 24/7 response capabilities for Region 8 in support of the DOE 

Regional Response Coordinator and provide equipment. 

 PRC and TOC shall provide qualified personnel, technical expertise, and support to the DOE Region 8 RAP to ensure maintenance and staffing of emergency teams with the ability to 

respond under the direction of DOE National Nuclear Security Administration (NNSA) and the U.S. Department of Homeland Security. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

MSC bears the cost burden of program administration to include travel, equipment, and RAP specific training.  PRC and TOC provide personnel and bear personnel costs associated with RAP 

participation.  PNNL also provides personnel to RAP, but is funded through MSC. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

25 

Environmental Regulatory 

Management (Site-wide permits, 

permit applications, and 

reports; Site-wide NEPA 

documents; Site-wide 

environmental reports; Site-

wide (environmental) Quality 

Assurance standards; allocation 

of permit limits) 

 

Information / 

Service 

Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Scope/Cost Allocation 

 

Service Description 

 

Environmental Regulatory Management ensures a Site-wide environmental program which is compliant with applicable laws, regulations, DOE directives and the Section H Clause entitled, 

Environmental Responsibility. 

MSC shall establish and provide site-wide management, administration, integration, permitting and compliance in coordination with other Hanford Site contractors.  The MSC shall obtain 

concurrence from affected Hanford Site contractors for Site-wide environmental documents. MSC performs all near-field monitoring activities for the Hanford Site, including near-field 

monitoring required by a facility specific permit. 

Hanford Site contractors shall: 

 Provide input for the Site-wide Environmental Management System (EMS) Program Management Plan. 

 Integrate their environmental permitting and regulatory compliance activities with the Hanford site-wide permitting and compliance framework maintained by the MSC. 

 Provide appropriate and timely input to the MSC and other designated Hanford Site contractors for regulatory required Site-wide environmental reports and metrics for their facilities and 

activities. 

 Support MSC in their Site-wide environmental regulatory management roles. 

 Provide legally and regulatory required air and liquid effluent and near facility environmental monitoring; collect, compile, and/or integrate air and liquid effluent monitoring data from 

operations and activities under their control. 

 Provide appropriate environmental data for its facility and operable units to support Hanford Site assessments and preparation of the annual Hanford Site Environmental Report. Obtain unit 

specific permit modifications in coordination with the MSC. 

 Inform MSC if any near-field monitor(s) are required as part of contractor’s facility monitoring. 

 

Usage-Based Services 

 
N/A 
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Direct-Funded Services 

 
MSC bears the cost burden of program administration. Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

26 Seismic Monitoring Services 

Service Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Scope/Cost Allocation 

 

Service Description 

 

Seismic Monitoring Services are required to operate the Hanford Site seismic network and provide report activities as needed.  This information is utilized for operational facilities, to support 

new facility design and for emergency operations activities. 

 MSC shall maintain seismic sensors and systems, monitor seismic activity and report seismic activities on the Hanford Site. 

 MSC shall provide seismic information to Hanford Site contractors upon request. 

 Hanford Site contractors shall request and provide requirements for services when necessary. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Service 

 

   Service scope as defined above. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

27 
Hanford Environmental 

Oversight (HEO) 

Information Direct-Funded Interface Provide 

service to 

site 

contractors 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Scope/Cost Allocation 

 

Service Description 

 

HEO provides program management, coordination and integration of Public Safety and Resource Protection (PSRP) functions.  HEO also provides technical and administrative support to DOE 

associated with the PSRP program including Natural Resource Trustee activities. 

 MSC shall provide annual updates of the Hanford Site National Environmental Policy Act (NEPA) Characterization Report. 

 Hanford Site contractors shall provide to MSC appropriate environmental data for its facility and operable units to support Hanford Site assessments and preparation of the Hanford Site 

NEPA Characterization Report. 

 

Usage-Based Services 

 
N/A 
 
Direct-Funded Services 

 
MSC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs.   
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

28 
Meteorological and 

Climatological Services 

Information / 

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Scope/Cost Allocation 

 

Service Description 

 

The Hanford Meteorological Monitoring System includes 30 monitoring stations on the Hanford Site and provides accurate and timely weather information that enable safe conduct of activities 

and emergency response. 

 MSC shall provide all standard, weather-related information for Hanford Site contractors, providing detailed around-the-clock, easily retrieved and understood, real time meteorological 

data.  This includes forecasts, heat indices, historical information, etc. 

 MSC shall maintain and operate the Hanford Meteorological Monitoring system.  MSC may be requested to provide special-use information by Site contractors. 

 

Usage-Based Services 

 
Special-use information requested by Site contractors 
 
Direct-Funded Services 

 

 MSC bears the cost burden of program administration, Hanford Site contractors shall request and provide requirements for service. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

29 
Environmental Surveillance 

 

Information / 

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Interface Receive input 

from and 

provide 

information 

to site 

contractors 

Receive 

information 

from and 

provide input 

to MSC 

Receive 

information 

from and 

provide input 

to MSC 

Receive 

information 

from and 

provide input 

to MSC 

Receive 

information 

from and 

provide input 

to MSC 

Receive 

information 

from and 

provide input 

to MSC as 

applicable 

Scope/Cost Allocation 

 

Service Description 

 

Environmental Surveillance consists of far-field multimedia environmental monitoring to measure the concentration of radionuclides and chemicals in environmental media and assess the 

integrated effects of these materials on the environment and the public. 

 MSC shall assess impacts and risks of contaminants on human health in order to prepare the annual Hanford Site Environmental Report and the Hanford Site Environmental Surveillance 

Master Sampling Schedule; and align the surface environmental surveillance with the needs of the environmental clean-up, restoration, and assessment activities at the Hanford Site. 

 MSC shall assess impacts and risks of Hanford contaminants on human health and the environment in support of Hanford cleanup activities as requested. Data and analysis shall be made 

available to the Hanford risk assessment activities. 

 Hanford Site contractors shall provide appropriate input to support MSC preparation of the annual Hanford Site Environmental Report and Hanford Site Environmental Surveillance Master 

Sampling Schedule. 

 

Usage-Based Services 

 
Hanford Site contractors bear request for services costs. 
 
Direct-Funded Services 

 

MSC bears the cost burden of program administration. Hanford Site contractors /users bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

30 
Ecological Monitoring and 

Compliance – Site Wide 

Information / 

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

as applicable 

Scope/Cost Allocation 

 

Service Description 

 

Ecological Monitoring and Compliance is to achieve compliance with ecological resource-related legal and regulatory requirements; Biota is monitored to access the abundance, vigor, or 

condition, and distribution on the Hanford Site. 

MSC shall: 

 Assess the impacts to biological resources from Hanford Site operations and legacy contaminants to the environment and monitor the abundance, vigor, and distribution of plant and animal 

populations on the Hanford Site. This includes baseline surveys of protected biological resources, species, and habitats within key areas of the Hanford Site where the majority of routine 

operations and clean-up are conducted. 

 Conduct ecological compliance reviews for Hanford Site contractors. 

 Ecological reviews that are required to be conducted outside the Hanford alternate work schedule will not charge overtime to OHC projects. 

 

Hanford Site contractors shall: 

 Allow access to the Ecological Monitoring and Compliance activity for the purpose of collecting information and samples. 

 Provide ecological information to the MSC from their sampling activities such as CERCLA/RCRA risk assessments. 

 

Usage-Based Services 

 
Ecological reviews are a usage-based service. 

 
Direct-Funded Services 

 
MSC bears the cost burden of program administration.  Hanford Site contractors/ users bear internal implementation costs 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

31 

Cultural and Historic Resource 

Program 

 

Information / 

Service 

Combination of 

Direct-Funded and 

Usage-Based 

Service - 

Mandatory 
Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC  

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Provide input 

to MSC 

Receive 

service from 

and provide 

input to MSC 

as applicable  

Scope/Cost Allocation 

 

Service Description 

 

The Cultural and Historic Resource Program administers the program for protecting Hanford Site cultural and historic resources, and documents and addresses any real or potential Site-wide 

issues and their impacts; and assures compliance with associated laws, DOE directives, and legally-binding agreements. 

 MSC shall monitor and support the resource protection activities of Hanford Site contractors; coordinate surveys performed to document the occurrence of protected resources; evaluate and 

document impacts to protected resources; perform NHPA Section 106 Reviews for Hanford Site contractors; maintain, establish procedures for and manage Hanford Site cultural and 

historic resource site files (hard copy and electronic) and associated compliance project files for all such work that occurs at the Hanford Site; and curate files and artifacts in accordance 

with 36 CFR 79. 

 Hanford Site contractors shall provide information to the MSC necessary to perform NHPA Section 106 Reviews for their scope of work, and provide to MSC information and materials to 

support MSC execution of the Comprehensive Land Use Plan’s (CLUP) Cultural & Historic Resource Program Plan.  In particular, mission contractors (who meet 36 CFR 61 standards 

and guidelines) shall utilize the MSC project records and files for background research. 

 

Usage-Based Services 

 
Cultural reviews are a usage-based service.  Hanford Site contractors bear request for services costs.  

 
Direct-Funded Services 

 
MSC bears the cost burden of program administration.  Hanford Site contractors/users bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

32 
Radiological Site Services (RSS) 

 

Information / 

Service 

Usage-Based  Mandatory Provide 

service to 

site 

contractors 

Receive 

service from  

MSC 

Receive 

service from  

MSC 

Receive 

service from  

MSC 

Receive 

service from  

MSC 

Receive 

service from  

MSC 

Scope/Cost Allocation 

 

Service Description 

 

Radiological Site Services (RSS) is a documented set of comprehensive and integrated radiological support programs which provide the technical support, dosimetry, data, and records necessary 

to demonstrate compliance with required radiological monitoring and to verify the adequacy of Site radiological control programs in protecting the health and safety of workers, the public, and 

the environment.  The RSS includes the Hanford External Dosimetry Program (HEDP), the Hanford Internal Dosimetry Program (HIDP), the Hanford Radiological Instrumentation Program 

(HRIP), and the Hanford Radiological Records Program (HRRP). 

 

MSC shall provide: 
 DOELAP accredited external dosimetry services, including technical support, documentation, and dosimeter preparation and processing, based on the types and quantities of external 

dosimetry required by all key customers. 

 DOELAP accredited internal dosimetry services, including technical support, documentation, and analyses, based on the types and quantities of internal dosimetry required by all key 

customers 

 Calibration, maintenance, and repair services as defined in ANSI 323-1978 for a broad range of portable and semi-portable radiological instrumentation, including technical support and 

documentation, based on the types and quantities of portable and semi-portable radiological instrumentation calibration, maintenance, and repair services required by all key customers. 

 Services to maintain, manage, and procure parts or replacements for the existing Hanford Site pool of radiological instruments, including developing processes for necessary replacement, as 

required by all key customers. 

 Performance testing as defined in ANSI 323A-1997, or other standards as requested, to verify instruments continue to meet operational requirements. 
 Management and preservation of current and former radiation monitoring records for DOE (and predecessor agencies) employees, Hanford contractors, sub-contractors, and visitors, 

including records of existing and past Hanford Site radiation dosimetry policies and practices. 
 

 

On an as-requested basis, MSC will provide dosimetry and bio-assay scheduling, dosimeter distribution, and other services commonly associated with “Dosimetry Operations.”  These services 

will be fully defined in the SOW and agreed upon by the requesting party and MSC. 

 
Hanford Site contractors shall request, and provide requirements for, service. 

 

Usage-Based Services 

 
Service as described above. 

Direct-Funded Services 



                                                                  Hanford 222-S Laboratory Analysis and Testing Services  

Request for Proposal  

DE-SOL-0005750 

 

J-47 
 

 
N/A 
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Site Infrastructure and Utilities 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

33 

Analytical Services (Chemical 

and Low-Level Radiological 

Analysis) 

Service Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Optional Optional Receive 

service from 

and provide 

input to MSC 

as applicable  

Scope/Cost Allocation 

 

Service Description 

 

Analytical Services performs chemical and low-level radiological analysis on a variety of sample media.  These services are performed at the Hanford Waste Sampling and Characterization 

Facility (WSCF). 

 MSC shall operate the WSCF. 

 Hanford Site contractors shall request analytical services as needed 

 
Usage-Based Services 

 Sample analysis is a usage-based service reimbursed by the user 

 

Direct-Funded Services 

 
 WSCF Laboratory fixed costs for maintaining the facility in a ready-to-serve capacity are at no cost to Hanford Site contractors. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

34 Biological Controls 

Service Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

as applicable  

Scope/Cost Allocation 

 

Service Description 

 

Biological Controls is a service to control noxious weeds, industrial weeds, other vegetation, and animal pests.  The program controls vegetation on approximately 2,000 acres, traps and removes 

animals, and eliminates insect infestations. 

 MSC shall provide a Hanford Site-wide biological control program. 

 Hanford Site contractors shall request support as needed. 
 

Usage-Based Services 

 
Hanford Site contractors may request additional services beyond direct funded basic service as a usage-based service  

 
Direct-Funded Services 

 
Basic service funded through MSC; provided at no cost to Hanford Site contractors. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type 

Service 

Type 
MSC PRC TOC WTP RCCC 

Other 

Contracts 

35 Crane and Rigging 

Service Usage-Based Mandatory Provide 

service to site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Optional Receive 

service from 

and provide 

input to MSC 

as applicable 

(Optional for 

PNNL)  

Scope/Cost Allocation 

 

Service Description 

 

The Crane and Rigging is a centralized pool of equipment and manpower for the Hanford Site.   The MSC shall: 

  Provide a mobile crane pool, a regulated and non-regulated guzzler; coordinate rental and movement of cranes, preventative maintenance inspections and scheduling of necessary repairs; 

assemble, erect, and dissemble scaffolding and supervises crane crews. 

 Manage, and schedule operations involving movable cranes and Crane and Rigging services. 

 Maintain and operate cranes, rigging equipment and cable fabrication equipment. 

 Chair the Site Hoisting and Rigging Committee. 

 Maintain the Hanford Site Hoisting and Rigging Manual (HSHRM) and Hanford Site Hoisting and Rigging intranet web site 

 Hanford Site contractors shall request and provide requirements for service. 

 

 

Usage-Based Services 

 

Service as described above. 

 
Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

36 Facility Services 

Service Usage-Based Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

(limited) 

service from 

and provide 

input to MSC  

N/A N/A Receive 

service from 

and provide 

input to MSC 

as applicable 

(N/A for 

PNNL)  

Scope/Cost Allocation 

 

Service Description 

 

Facility Services is a central maintenance function for non-radiological facilities. 

 MSC shall provide management and administrative oversight for all requested facility activities, including planning and directing the work. MSC shall provide for the following facility 

services in support of the Hanford Site projects and contractors:  facility painting, sign painting, carpentry, refrigerated equipment service, insulation, pipefitting, electrical, sheet metal, 

instrumentation, cement finishing, glazier work, custodial, locksmith, movers, equipment calibration, and HVAC maintenance and repair. 

 PRC and other Site users shall request and provide requirements for service. 

 TOC shall only receive Refrigerated Equipment Service, floor service, and Movers Service from and provide input to MSC. 

 

Usage-Based Services 

Service as described above. 

 
Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type 

Service 

Type 
MSC PRC TOC WTP RCCC 

Other 

Contracts 

37 Motor Carrier Services 

Service Usage-Based Mandatory Provide 

service to site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

N/A Optional Receive 

service from 

and provide 

input to MSC 

as applicable  

Scope/Cost Allocation 

 

Service Description 

 

Motor Carrier Services provides a centralized pool of vehicles and drivers for the on-site or local transportation of freight including hazardous material at the Hanford Site, including radioactive 

materials and radioactive/mixed waste. 

 MSC shall: 

 Manage, schedule, and conduct motor carrier services. 

 Maintain and operate a centralized pool of vehicles and drivers for the on-site and limited local transportation of freight including hazardous and radioactive materials at the 

Hanford Site. 

  Act as the Hanford Site motor carrier similar to a commercial motor carrier. 

 Provide compressed gas shipments. 

 Pick up at local vendors as directed by their customers. 

 The Hanford Site contractor will prepare freight for shipment (packaging the freight) and provided associated documentation or direct a pick up of freight from a particular Site 

contractor or vendor. 

 The preferred method for shipment of freight to other DOE site or to commercial vendor(s) is using a commercial motor carrier. 

 Upon mutual agreement, the Contractor may provide a limited number of specialized vehicles to Other Hanford Site Contractors to support the efficient management of resources.  

Any vehicles provided by the MSC will remain in the MSC Fleet Maintenance Programs. 

 

 Hanford Site contractors who are customers of this service prepare the waste for transport including shipper/receiver agreement documents, transportation documents for packaging, 

transportation and receipt by the receiving facility. 

 

 

Usage-Based Services 

 
Service as described above. 

 

Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

38 Fleet Services 

Service Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

N/A Optional Receive 

service from 

and provide 

input to MSC 

as applicable  

Scope/Cost Allocation 

 

Service Description 

 

Fleet Services administers and manages a fleet of motorized vehicles and equipment including, but not limited to sedans, pickups, vans, busses, ambulances, tractors, flatbeds, dump trucks, tool 

vans, utility maintenance vans, cab and chassis, trailers, forklifts, cranes, generators, compressors, excavators, frontend loaders, dozers, wreckers, and fuel tankers. 

 MSC shall provide management and coordination, statistical usage tracking, and reporting on GSA-leased vehicles and DOE-owned vehicles/equipment; perform vehicle and equipment 

repair and modification services as required (e.g., in the 200 Area); and perform record-keeping, vehicle assignment, ensuring vehicle utilization, and excess/disposal of fleet vehicles and 

parts.  Some vehicles are designated as “regulated” due to contamination and are required to be serviced within radiologically-controlled areas. 

 MSC shall provide and execute the DOE approval of equipment/vehicle procurements when necessary. 

 Hanford Site contractors shall request and provide requirements for service and those using Fleet Services shall provide report input such as the Transportation Management Scorecard. 

 

Usage-Based Services 

 
Fleet facilities maintenance, operations support, consumables, fuel delivery, maintenance, parts, and labor for the DOE fleet. 

 

 Vehicle maintenance services, including inventory of or access to parts normally used for routine maintenance. 

 Routine preventive maintenance and inspections in accordance with manufacturer specifications, GSA schedules, and OSHA safety regulations 

 Vehicle and equipment corrective maintenance, as required to maintain performance and air quality standards. 

 Performance of GSA non-reimbursable services, such as in-the-field service calls (including towing). 

 Major component repair and reconstruction of failed major operating and drive train components. 

 Auto body, glass and upholstery repair services. 

 Performance of customer-specified non-maintenance mechanical support, vehicle and equipment modifications, auxiliary equipment installation and transfer, accident damage repair, and 

special fabrication services. 

 Purchase and distribution of bulk fuel to heavy equipment located in the field. 

 

Direct-Funded Services 
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 Management of the process for the acquisition, control, assignment, and disposal of DOE fleet equipment and GSA vehicles and associated property, which includes general and special 

purpose equipment. 

 Administration of the GSA lease. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

39 Railroad Services 

Physical / 

Service 

Usage-Based Optional Coordinate 

service 

Request 

service from 

MSC 

Request 

service from 

MSC 

Request 

service from 

MSC 

Request 

service from 

MSC 

Request 

service from 

MSC 

Scope/Cost Allocation 

 

Service Description 

 

The Hanford railroad system consists of approximately 40 miles of Class II track and one signal crossing between Horn Rapids Road and the 200W Area.  

 MSC determines requirements for future use on the Hanford Site and coordinates with Hanford Site contractors, projects, and off-Site entities prior to and during any on-site rail 

movements, including placement of “flaggers” at necessary intersections, taking proper security actions, and making Hanford Site notifications. 

 Upon DOE direction, MSC shall maintain and operate the rail system on the Hanford Site. 

 Hanford Site contractors shall request and provide requirements for service to the MSC. 

 

Usage-Based Services 

 
Service scope as defined above 

 

Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

40 Roads & Grounds 

Service Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

per ICD 12 -

Roads 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

(except 

PNNL off 

Hanford Site)  

Scope/Cost Allocation 

 

Service Description 

 

Roads and Grounds consist of road maintenance, 24/7 snow removal, traffic management, and common grounds maintenance service for the Hanford Site. 

 

Usage-Based Services 

 
 Hanford Site contractors may request additional services for facility specific services, such as, snow removal on sidewalks. 

 
Direct-Funded Services 

 
 MSC shall maintain primary and secondary Hanford Site roadways, to include patching/paving, striping, and other services; perform maintenance of common grounds; and make 

recommendations to restrict access and make the appropriate notifications of restricted access or closure to DOE and other Hanford Site contractors in the event that roads are unsafe for 

travel. MSC shall remove snow at primary and secondary roads and at designated facilities, parking lots, and walkways (per the Hanford Snow Removal Plan). 

 Maintain the common grounds to ensure public/worker safety and environmental integrity within the 200, 300, and 600 Areas.  Activities in this area include perimeter fence/sign 

maintenance at the Site boundaries; lawn and landscape care; annual inspection and maintenance of gravel pits; general area cleanup; sweeping sidewalks; washing buildings; sweeping 

general purpose facility parking lots and repairing bumper blocks. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

41 

Electrical Transmission, 

Distribution, & Energy 

Management 

Physical / 

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

per ICD 11 -

Electricity 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC  

Scope/Cost Allocation 

 

Service Description 

 

Electrical Transmission, Distribution, & Energy Management is the management function of the high voltage electrical utility consisting of a system for providing power to the facilities at the 

Hanford Site. 

 MSC externally supplies electrical power to Hanford Site contractors. 

 MSC shall coordinate with other Hanford Site contractors to obtain the following: 

- Energy cost and consumption data for the Annual Energy Conservation Performance Report. 

- Energy cost and consumption data for the quarterly Hanford Site energy cost and consumption date entry to EMS4 database. 

- Facility shut down constraints and impacts due to fuel reductions for the Emergency Conservation Plan. 

- Facility electrical load information for the annual electrical load forecast. 

- Other facility electrical or energy information, as needed. 

 Hanford Site contractors shall provide input for EMS4 database, annual Energy Conservation Performance Report, Emergency Conservation Plan, and annual electrical load forecast. 

 Hanford Site contractors may enter into a service-provider relationship with the MSC and/or other utility providers for the operation, maintenance, and/or closure of all or part of their 

internal utility systems. 

 Hanford Site contractors shall protect Hanford Site systems against disruption and damage during performance of work and support Hanford Site utility operations, maintenance, and 

closure of a service where appropriate. 

 

Notes:   

 The interface point between the MSC electrical distribution system and the Hanford Site contractors’ facilities electrical system is routinely the connection at the secondary side of the 

building service transformer (MSC also owns the electrical meters).  However, there may be some facilities where the systems interface is located at a different connection point.  The 

interface points are identified on the electrical utility switching system diagram drawings. 

 The 300 Area electrical substation and electrical distribution system will be owned by the RCCC.  The RCCC may request MSC to operate and maintain the 300 Area substation and 

distribution system on a work order basis. Upon completion of the RCCC, or as directed by DOE, the substation/distribution system may be reassigned to the MSC. 

 

Usage-Based Services 

 

Direct, mission-related upgrade projects are sub-contracted by MSC and paid by the requesting Hanford Site contractor. 
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Direct-Funded Services 

 

Basic service funded through MSC; provided at no cost to Hanford Site contractors 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

42 Water System 

Physical / 

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

per ICD 01 –

Raw Water 

and ICD 02 – 

Potable 

Water 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Scope/Cost Allocation 

 

 Service Description 

 

The Water System function is a water utility service (the geographic areas to be served are the 100, 600, and 200 Areas).  The 300 Area and 100N Area water systems are within the scope of the 

RCCC, along with the 30-inch concrete line supplying the 100F and 100H Areas, and all distribution piping connecting to the concrete main water lines supplying the 100F, 100H, 100D, 100N, 

and 100B Areas. 

 MSC shall manage the water system in accordance with agreements negotiated with the Hanford Site contractor being served and in accordance with guidance documents cited in state 

regulations for water systems; and maintain the existing Water System Master Plan.  The Plan shall document a strategy for managing repairs, life extensions, replacements, and 

deactivations for facilities and equipment for the water systems within the scope of this contract over a ten year planning horizon. 

 MSC shall provide a “purveyor” (per the Washington Administrative Code and other state regulations) for MSC water systems. 

 MSC shall be responsible for all aspects of the water distribution system only up to and including the first off-valve or demarcation point outside the customer’s facility or complex of 

facilities.  The customer or facility maintains all responsibility for lines downstream of this agreed-upon point.  On side-by-side multiple valve isolations and backflow assemblies, the 

facility assumes responsibility from the discharge side of the downstream isolation valve.  For WTP, the demarcation point is the premise isolation backflow prevention at the fence line.  

For PFP, the demarcation point is the premise isolation backflow assembly. 

 MSC shall perform, as requested, backflow preventer testing, water system contaminant monitoring management, and pipeline sanitization for other Hanford Site contractors (e.g., water 

systems outside of MSC): 

 Hanford Site contractors shall input to the Water System Master Plan and negotiate agreements for water utility service. 

 PRC shall identify priority water line upgrades which would prevent further ground water degradation; MSC shall perform priority water line upgrades to prevent further ground water 

degradation. 

 Upon completion of the RCCC, or at the direction of DOE, the 300 Area water system may be reassigned to the MSC. 

 

Note:  The 100K Area and 400 Area Water Systems will be operated and maintained by the PRC. 

Usage-Based Services 

 
Direct, mission-related upgrade projects are paid for by the Site contractor requiring the upgrade.  For water systems outside of the MSC, water system contaminant monitoring management is a 

usage-based service reimbursed by the user.  Water permits for Hanford Site contractors’ new facilities is a usage-based service. 
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Direct-Funded Services 

 
Hanford Site-wide water upgrades and Basic Service are funded through MSC; provided at no cost to site contractors. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

43 Sewer Systems 

Physical 

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Optional Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Scope/Cost Allocation 

 

Service Description 

 

 Sewer system operations provide sewer pumper truck services and collection of sewage through piping for treatment and disposal in subsurface soil absorption systems.  The geographic 

areas to be served are the 600 Area and 200 Area.  The 100N Area sanitary sewer system, -100 B Area, C Area, D Area, F Area, H Area, and the 200 Area ERDF sanitary sewer holding 

tanks, and the 300 Area sanitary sewer system are within the scope of the RCCC.  MSC shall operate the Hanford Site sanitary sewer systems, including compliance sampling; maintenance 

of support structures, systems, and components; and performance of sewer administration duties in accordance with the State of Washington sanitary sewer regulations. 

 MSC shall update the existing Sewer System Master Plan.  The Plan shall document a strategy for managing repairs, life extensions, replacements, and deactivations for facilities and 

equipment for the sewer systems within the scope of this contract over a ten year planning horizon and shall be updated every two (2) years. 

 Hanford Site contractors shall provide input to the Sewer System Master Plan. 

 Legacy facilities that are returned to service will be treated as a base, unless special circumstances require facility upgrades. 

 

Notes:  

 The 100N Area sanitary sewer system, 100 B Area, C Area, D Area, F Area, H Area, and the 200 Area ERDF sanitary sewer holding tanks, and the 300 Area sanitary sewer system are 

excluded from the scope of this Contract.  These sewer systems are within the scope of the RCCC.    Upon completion of the RCCC, or at the direction of DOE, utilities assigned to the 

RCCC, may be reassigned to the MSC. 

 The 100K Area and 400 Area sanitary sewer systems will be operated and maintained by the PRC. 

 

Usage-Based Services 

 
Direct, mission-related upgrade projects are paid for by the Hanford Site contractor requiring the upgrade.  Hanford Site contractors are responsible for facility-specific upgrades or new facilities 

sewer tie-ins under their control.  Sewer permits for Hanford Site contractor new construction or project upgrades are a usage-based service. 

 
Direct-Funded Services 

 
Hanford Site-wide sewer upgrades and basic service are funded through MSC; provided at no cost to Hanford Site contractors. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

44 
Sanitary Waste Management 

and Disposal 

Service Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Optional Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

(PNNL on 

Hanford Site)  

Scope/Cost Allocation 

 

Service Description 

 

Sanitary Waste Management and Disposal function consists of waste collected from on-site dumpsters and transport to off-site landfills for disposal.  MSC shall pick-up, inspect, and dispose of 

non-radioactive, non-hazardous dry waste. 

 Hanford Site contractors shall request and provide requirements for service. 

 

Usage-Based Services 

 
Delivery and disposal of sanitary waste for roll off boxes is a usage-based service reimbursed by the user. 

 
Direct-Funded Services 

 

 Management and oversight of Hanford sanitary, inert, and demolition waste landfills that are currently in operation or closed. 

 Delivery of and disposal of sanitary waste for dumpsters is provided at no cost to Hanford Site contractors 
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Site Business Management 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

45 
Land-Use Planning and 

Management 

Information / 

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Mandatory  

(only for site 

selection and 

excavation 

permits) 

Provide 

service  

Request 

service from 

MSC and 

provide input 

Request 

service from 

MSC and 

provide input 

Request 

service from 

MSC and 

provide input 

per ICD 09 – 

Land for 

Siting 

Request 

service from 

MSC and 

provide input 

Receive 

service from 

and provide 

input to 

MSC, as 

applicable  

Scope/Cost Allocation 

 

Service Description 

 

Land-Use Planning and Management consists of land-use planning (for the Hanford Site, in general and specific parcels) and management (including day-to-day implementation of the 

Comprehensive Land Use Plan [CLUP]). 

 MSC shall perform management of real property at the Hanford Site for DOE and coordinate the use of real property among Hanford Site contractors.  MSC shall perform a range of real 

property activities, such as conducting land-use planning for areas and specific parcels; conducting reviews and integrating land-use requests for all new facilities, infrastructure systems, 

land improvements, or change of land use; conducting land management activities, including day-to-day implementation of the CLUP; managing land use requirements and beneficial reuse 

of land; and conducting real estate activities in the out-grant and disposal of real property or interests therein. 

 MSC shall implement the CLUP as directed or interpreted by DOE.  MSC shall assess the need for updating the existing or developing new Area Management Plans and Resource 

Management Plans.  In coordination with other Hanford Site contractors, the MSC shall develop new plans and update existing plans where applicable. 

 MSC shall administer and manage the Site Selection and Excavation Permit process. 

 MSC shall monitor and assess the use of real property to assure compliance with restrictions, such as institutional controls. 

 MSC shall manage real property by reviewing property uses, reclassifying land use and facilities, investigating and characterizing land, monitor misuse of property or encroachments, 

identifying orphan or unknown land uses (e.g., non-pristine land, hazards, and waste sites), dispositioning non-permitted activities; and tracking and documenting land-use occurrences and 

activities. 

 Hanford Site contractors shall support the land-use planning and management program as administered by the MSC, including providing input to the Ten Year Site Plan (TYSP). 

 MSC shall develop the TYSP for the Hanford Site in coordination with other Site contractors. 

 

Usage-Based Services 

 
Excavation permits are provided as a usage-based service. 
 
Direct-Funded Services 
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MSC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

46 Long-term Stewardship 

Information/ 

Service 

Direct-Funded Interface Provide 

service and 

receive input 

from Site 

contractors 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC per 

ICD 09 – Land 

for Siting 

Deliver input 

to MSC 

N/A 

Scope/Cost Allocation 

 

Service Description 

 

Long-term stewardship (LTS) includes all engineered and non-engineered institutional controls designed to contain or to prevent exposures to any potential residual contamination and waste, 

such as surveillance activities, record-keeping activities, inspections, groundwater monitoring, ongoing pump and treat activities, cap repair, maintenance of entombed buildings or facilities, 

maintenance of other barriers and containment structures, access control, and posting signs. 

 Other prime contractors’ role is to provide input to the MSC by preparing an LTS Transition and Turnover Package (TTP) in accordance with the approved TTP template. 

 MSC shall provide for integrated planning of LTS for the entirety of the Hanford Site. 
 MSC shall prepare and maintain the Hanford Long-Term Stewardship Program Plan and Long-Term Surveillance and Maintenance Plans. 

 MSC shall coordinate with DOE-RL and Hanford Site contractors to compile the results of the annual Hanford Site-wide institutional controls assessment, and to conduct the Hanford Site-

wide Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA) 5-year reviews including comment response, interim documentation, and lessons 

learned. 

 MSC shall execute LTS for those portions of the Site assigned to the MSC. 

 Hanford Site contractors provide information for the Hanford Long-Term Stewardship Program Plan, Long-Term Stewardship Surveillance and Maintenance Plans, Annual NEPA 

Mitigation Action Plan Accomplishments, IC Plan, CERCLA 5-year reviews, Site Transition Plans, and annual site-wide institutional controls assessment. 

 Hanford Site contractors will coordinate with the Hanford LTS Program Plan and provide input to the LTS Transition and Turnover Packages for a given parcel or segment of land to DOE 

and concurrently to the MSC. 

 Hanford Site contractors shall coordinate with the MSC in development of CERCLA RODs including institutional controls to achieve consistency with the LTS Plan. 

 Hanford Site contractors shall provide information for the Hanford Site Institutional Controls Plan (ICP) in accordance with Hanford Site CERCLA Records of Decision, Hanford Site 

RCRA post closure plans, and RCRA Permit Corrective Action Modifications. 

 

Usage-Based Services 

 

N/A 

 
Direct-Funded Services 

 

MSC bears the cost burden of program administration.  Cost for sites transferred (post-remediated) to MSC are the responsibility of the MSC.  Hanford Site contractors bear internal 

implementation costs.  Transition costs are the responsibility of the respective Hanford Site contractor 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

47 
Facility Information 

Management System (FIMS) 

Information Direct-Funded Interface Receive input 

from Site 

contractors 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC, as 

applicable  

Scope/Cost Allocation 

 

Service Description 

 

DOE uses FIMS as the Complex-wide real property database for real property which provides an inventory and management tool that assists with planning and managing real property assets.  

FIMS is centrally managed at DOE Headquarters. 

 MSC shall manage the local effort for FIMS, meeting specific, annual reporting requirements and shall be responsible for collecting data from Hanford Site contractors in order to meet all 

mandatory reporting requirements. 

 Hanford Site contractors deliver FIMS data and input to the Comprehensive Data/Site Management Strategy for spatial data 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

MSC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

48 

Hanford Site Structures List and 

Hanford Waste Site Assignment 

List 

Information Direct-Funded Interface Receive input 

from Site 

contractors 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC per 

ICD 09 – 

Land for 

Siting 

Deliver input 

to MSC 

Deliver input 

to MSC 

Scope/Cost Allocation 

 

Service Description 

 

The Hanford Site Structures List (List) and Hanford Site Assignment List Is the integrated, central inventory of Hanford facilities, structures, and waste sites.  DOE Hanford uses these lists for 

integrated planning of baselines, cost-estimating, reporting DOE Gold Chart metrics, establishing assignment of responsibility for each facility and waste site to site contractors, support to FIMS, 

HSTD (Hanford Site Technical Data Base), Caretaker, and WIDS. This activity provides for maintenance, configuration control, and upgrading of the Lists. 

 MSC shall maintain the Hanford Site Structures List and Hanford Waste Site Assignment List serving as Administrator of the data, and is responsible for the platform for the data and Site-

wide reporting. 

 MSC shall be responsible for the Site-wide configuration control process, and shall be responsible for collecting data from Hanford Site contractors in order to meet all mandatory reporting 

requirements. 

 Proposed changes in assignment of facilities must be ratified by DOE. 

 

Hanford Site contractors deliver facilities, structures, and wastes site data and input to the Hanford Site Structures List and Hanford Waste Site Assignment List. 

The Hanford Site contractors shall provide data and support to the MSC, for the Hanford Sites contractor’s facilities, waste sites and activities, to support maintenance of the Hanford Site 

Structures List and Hanford Waste Site Assignment List, Hanford Site contractors supplying information/ data are responsible for data quality. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

MSC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

49 
Condition Assessment Surveys 

(CAS) 

Information Direct-Funded Interface Receive input 

from Site 

contractors 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Scope/Cost Allocation 

 

Service Description 

 

CAS is used to assess the current material condition of its facilities, structures, systems, and equipment, and documents maintenance deficiencies.  The assessment information for each assessed 

item is entered into the Condition Assessment Information System (CAIS), which provides an estimate of maintenance upgrade costs. 

 MSC shall manage the Hanford Site CAS/CAIS and provide for the administration of and execution of the CAS inspection program in order to accurately evaluate the existing state of 

specific facilities and identifying the deferred maintenance liability. 

 MSC shall coordinate all of the necessary inspection activities with the various site contractors that have eligible facilities for CAS inspections. 

 MSC shall make the CAS data available to the mission contractors. 

 Hanford Site contractors shall enable access to MSC for conducting on-site condition assessments. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

MSC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

50 
Geospatial Information 

Management 

Information / 

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to 

MSC, as 

applicable  

Scope/Cost Allocation 

 

Service Description 

 

Geospatial Information (relates the visualization, measurement, and analysis of features or phenomena that occur on the earth) supports the execution of requirements for worker health, land use 

planning, emergency response, etc., and is available to all Hanford Site contractors. 

 MSC shall develop and implement a comprehensive Hanford Geospatial Information Strategy and Implementation Plan (H-GIS) to ensure that all spatial data, information and 

documentation required for accomplishing the Hanford Site missions are captured, managed, and preserved. 

 The MSC shall provide general and business-specific Hanford Site maps, and act as a central geospatial clearinghouse to coordinate, capture, manage, and share geospatial information, 

including management of the Hanford Geographical Information System (HGIS). 

 Hanford Site contractors deliver data to MSC and input to Comprehensive Data/Site Management Strategy for spatial data. 

 

Usage-Based Services 

 
Hanford Site contractors may request business-specific map services as a usage-based service. 

 
Direct-Funded Services 

 
MSC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type 

Service 

Type 
MSC PRC TOC WTP RCCC 

Other 

Contracts 

51 
Property Systems/-Acquisition 

& Materials Management 

Information / 

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to site 

contractors 

Receive 

service from 

and provide 

input to MSC  

Receive 

service from 

and provide 

input to MSC  

Optional  Optional Receive 

service from 

and provide 

input to MSC, 

as applicable 

(PNNL DOE-

EM owned 

equipment) 

Scope/Cost Allocation 

 

Service Description 

 

Property Systems/Acquisition & Materials Management consists of Site-wide processes and procedures for centralized personal property management functions, such as recycling of precious 

metals and processing equipment that is no longer needed through the excess property system.  Tracking of all DOE-owned, contractor-managed property (site-wide) is accomplished by means 

of decentralized data entry into the primary property management site-wide database (Sunflower Asset Management System [SAMS]).  The Program also manages the centralized storage and 

staging of equipment and inventory through the use of various on-Site warehouses. 

 MSC shall provide a Site-wide Personal Property Systems and Materials Management Program that provides for tracking of accountable personal property, management of the property 

management database (Sunflower Asset Management System [SAMS], including providing Site-wide property management reports) and other related systems; central recycling; excess 

property dispositioning; and equipment transfers and loans. 

 MSC shall manage the (on-site) “stores” inventory warehouses.  As required, the MSC shall provide for delivery of inventory items to on-Site locations managed by other contractors. MSC 

shall manage the supply chain, and evaluate Site-wide demand, usage trends, and programmatic requirements to act as lead in the reduction of existing line item site inventory to the lowest 

achievable levels.\ 

 Hanford Site contractors deliver input to MSC to include warehouse requirement needs, Property Information Data Systems (PIDS) data, and Contractor Balanced Scorecard Report data; 

and deliver property no longer required. 

 

Usage-Based Services 

 

Hanford Site contractors bear costs associated with delivery of excess materials to the central recycling and turn-over of excess property for disposition. 

 
Direct-Funded Services 

 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

52 

Hanford Site Pension Plan 

(HSPP) 

Hanford Site Savings Plan 

(HSSP) 

Hanford Employee Welfare 

Trust (HEWT) 

Information Direct-Funded Interface Sponsor and 

receive input 

from Pension 

and Savings 

Committee 

Sponsor and 

deliver input 

to Pension 

and Savings 

Committee 

Sponsor and 

deliver input 

to Pension 

and Savings 

Committee 

Sponsor and 

deliver input 

to Pension 

and Savings 

Committee, 

HSPP only 

Sponsor and 

deliver input 

to Pension 

and Savings 

Committee 

PNNL 

Sponsor and 

deliver input 

to Pension 

and Savings 

Committee 

Scope/Cost Allocation 

 

Service Description 

 

 MSC shall provide administration for the HSPP, HSSP, and HEWT. 

 Hanford Site participating sponsors provide funding and deliver input to the Pension and Savings Committee whose decisions are provided to the MSC. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

MSC bears the cost burden of program administration. Contributions are allocated to the participating sponsors (Hanford Site contractors). 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

53 External Affairs 

Information / 

Service 

Direct-Funded Interface Provide 

service and 

receive 

support from 

Site 

contractors 

Support MSC Support MSC  Support MSC  Support MSC  Support MSC 

as applicable  

Scope/Cost Allocation 

 

Service Description 

 

External Affairs includes assistance to DOE in its programs to communicate with outside entities for Hanford Site tours.  

 MSC shall work with DOE to strategize, plan, arrange logistics for and conduct or support Hanford Site tours and visits to projects/facilities by external parties as requested. 

 MSC shall provide transportation, badging coordination, working with other Site contractors, as needed, and providing guides/speakers, handouts, and refreshments, as appropriate or as 

requested. 

 Hanford Site contractors shall provide technical staff support to MSC when their facilities or waste sites are visited, to include guides/speakers, and handouts, when the tour involves 

respective Hanford Site contractor workscope. 

 MSC shall support DOE’s management of the Hanford web site. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

54 External Reviews 

Information Direct-Funded Interface Receive 

support from 

Site 

contractors 

Support MSC Support MSC  Support MSC  Support MSC  Support MSC 

as applicable 

Scope/Cost Allocation 

 

Service Description 

 

External Reviews provides support to DOE during audits and assessments from outside entities having oversight responsibility for DOE-RL and DOE-ORP and their contractors.  These entities 

include the Defense Nuclear Facilities Safety Board, the Government Accountability Office, the DOE Office of Inspector General, and other governmental and Department of Energy oversight 

organizations, such as the Office of Health, Safety, and Security and Office of Enforcement. 

 

 The MSC shall support DOE-RL and DOE-ORP in hosting staff from auditing and assessing organizations, providing or coordinating required presentations, responding to information 

requests, and by providing required subject matter experts to respond to questions and information requests. 

 Hanford Site contractors shall provide support to MSC, as directed by DOE, in their External Reviews responsibilities. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

55 Courier Services 

Service Usage-Based Optional Provide 

service to 

site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

Receive 

service from 

MSC, as 

applicable  

Scope/Cost Allocation 

 

Service Description 

 

Courier services for the Hanford Site includes delivery and pickup of miscellaneous items, such as calibrated instruments, medical samples, equipment to be repaired, and essential (time-

sensitive, critical) documents. 

 MSC shall provide transportation of priority or time-sensitive documents, medical samples or supplies (i.e., serum, blood samples, medical records, etc.), calibrated instruments, new or 

used office machines to and from repair facilities, and pickup and shredding of classified documents. 

 Hanford Site contractors shall request and provide requirements for service. 

 
 

Usage-Based Services 

 
Service as described above. 

Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

56 Reproduction Services 

Service Usage-Based Service - Large 

Volume: 

Mandatory. 

Convenience 

Copiers: 

Optional 

Provide 

service to 

site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

Optional Optional  Optional 

service 

(except 

DOE) 

Scope/Cost Allocation 

 

Service Description 

 

Reproduction Services provides large volume document reproduction services and manages the convenience copier contract.  Reproduction includes duplication of paper ,digitally transmitted 

documents, and engineering drawings; high volume copying services; color copies; forms reproduction; special bindings; tabbing, etc. 

 MSC shall provide printing, duplicating, binding, and reproduction services for the Hanford Site. 

 Hanford Site contractors shall be responsible for identifying convenience copier locations to the MSC and for costs incurred to utilize equipment provided through the MSC copier contract. 

 Hanford Site contractors shall request and provide requirements for service. 

 

Usage-Based Services 

 
Service as described above. 
Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

57 Multi-media Services 

Service Usage-Based Optional 

 

Standards: 

Mandatory 

Provide 

service to 

site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

Receive 

service from 

MSC, as 

applicable 

Scope/Cost Allocation 

 

Service Description 

 

Multi-media Services provides for the development, production, or acquisition of photos, videotapes, movies, audio productions, and other similar types of media. 

 MSC multi-media organization shall be a centralized resource for the Hanford Site.  The contractor shall establish the standards and written procedures that shall be used by all Hanford Site 

contractors and DOE to inventory photographs, videos, etc, identified as records.  The standards/procedures shall direct that all photos, videos, etc. taken or acquired are indexed, and that 

the images/photos are merged into a Hanford Site archive or clearinghouse. 

 MSC shall conduct aerial photography of the Hanford Site (e.g., monthly), as directed by DOE. 

 Whether using MSC, or procuring outside services, Hanford Site contractors shall: 

- Comply with Hanford Site multi-media standards 

- Provide multi-media records to the MSC. 

 

Usage-Based Services 

 
Service as described above. 
Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

58 Mail Services 

Service Direct-Funded Mandatory Provide 

service to 

site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

N/A Receive 

service from 

MSC, as 

applicable 

Receive 

service from 

MSC, as 

applicable  

Scope/Cost Allocation 

 

Service Description 

 

Mail Services for the Hanford Site includes delivery to major building/locations and relies on the serviced organization/company to deliver mail to individuals within their respective organizations. 

 MSC shall provide for basic mail services, including postage fees, pickup and delivery of interplant and U.S. Postal mail to customers.  The work scope includes the pickup, routing and 

delivery of interplant mail (i.e., mail that does not leave the Hanford Site). 

 MSC shall distribute and pickup mail at defined locations in the contractor’s facilities. 

 Hanford Site contractors shall be responsible for mail distribution to contractor staff within their facility. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
Service as described above. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

59 Site Forms Management 

Service Direct-Funded Optional Provide 

service to 

site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

N/A N/A Receive 

service from 

MSC (only 

DOE)  

Scope/Cost Allocation 

 

Service Description 

 

Site Forms Management consists of a centralized and configuration-controlled forms management program that applies consistent design and utilizes the use of electronic forms in gathering of 

electronic record information to electronic records systems. 

 MSC shall administer the Hanford Site forms management system and process, and design electronic forms for interactive use, as well as, conventional hard copy forms.  MSC shall 

develop/design/revise/approve electronic and hard copy forms, eliminate obsolete or duplicate forms, maintain Site forms historical records, and maintain the system for centralized 

configuration management of site electronic and conventional hard copy forms. Development of forms shall be coordinated with the sponsor and its users. 

 Hanford Site contractors may request and provide requirements for service. 

 Hanford Site contractors are allowed to create and maintain unique forms relevant solely to their internal use, unless otherwise prohibited by Site policy. 

 
 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

Service as described above. 
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Information Resources / Content (Records) Management (IR/CM) 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

60 
Strategic Planning & Program 

Management 

Information  Direct-Funded Mandatory Provide 

service to site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

Optional Optional Receive 

service from 

MSC, as 

applicable  

Scope/Cost Allocation 

 

Service Description 

 

Strategic Planning & Program Management assesses the current IR/CM technology infrastructure, systems, applications, and business practices and provides recommendations for improving the 

scalability and reducing the life-costs over the current approach. 

 MSC shall develop a Computing and Telecommunications Strategic Plan. 

 PRC and TOC shall provide input to the Computing, Telecommunications, and Content (Records) Management Strategic Plan. 

 

Usage-Based Services 

 
N/A 
 
Direct-Funded Services 

 
MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

61 
Telephone Services 

 

Service Usage-Based Mandatory Provide 

service to site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

Optional Optional Receive 

service from 

MSC, as 

applicable  

Scope/Cost Allocation 

 

Service Description 

 

Telephone Services function consist of the Hanford Site Telephone Exchange activities that encompass voice, data, special circuits, 9-1-1 support, and attendant/operator services to Hanford Site 

programs, projects, and support organizations. 

 MSC shall provide and maintain telecommunications capability and capacity sufficient to meet the needs of the Hanford site, encompassing those systems required to maintain data 

transmissions, including local, state, national, and international subscribers; data and network circuits; off-premise stations; telephone service to offsite offices occupied by Hanford Site 

end-users; alerting systems; and other miscellaneous voice and data circuits. 

 Hanford Site contractors shall request and provide requirements for service. 

 

Usage-Based Services 

 
Service as described above. 
Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

62 Pager Services 

Service Usage-Based Optional, except 

Emergency 

Response, which is 

Mandatory 

Provide 

service to site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

N/A Receive 

service from 

MSC 

Receive 

service from 

MSC, as 

applicable  

Scope/Cost Allocation 

 

Service Description 

 

Pager Services provides the electronic network and devices for Hanford Site paging. 

 MSC shall provide maintenance, operations and account administration of the Government-owned Hanford Site pager infrastructure and commercial pager services, including site, regional 

and national paging services. 

 MSC shall provide system designs, integration, maintenance, frequency management, associated engineering services, and support to manage regional, international, and nonstandard 

inventory for pager replacement parts. 

  Hanford Site contractors may request and provide requirements for service. 

 
 

Usage-Based Services 

 
Service as described above 

Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

63 Radio Services for Crafts 

Service Usage-Based Optional Provide 

service to site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

N/A Receive 

service from 

MSC 

Receive 

service from 

MSC, as 

applicable  

Scope/Cost Allocation 

 

Service Description 

 

Radio Services for Crafts provides radio communication infrastructure and licensing. 

 MSC shall provide engineering, maintenance and operations of non-emergency radio communication services, including associated infrastructure. 

 MSC shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, installation, upgrade and required system calibration services, and registration 

of radio frequencies with the National Telecommunications and Information Administration. 

 Hanford Site contractors shall request and provide requirements for service.  If procuring radios, the contractor must comply with Hanford Site specifications. 

 Equipment (radios, antennas, etc.) costs are the responsibility of the Hanford Site contractor. 

 

 

Usage-Based Services 

 
Service as described above. 

 

Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

64 
Radio Services for Emergency 

Services 

Service Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

N/A Receive 

service from 

MSC 

Receive 

service from 

MSC, as 

applicable 

Scope/Cost Allocation 

 

Service Description 

 

Radio Services for Emergency Services provides radio communication infrastructure and licensing. 

 MSC shall provide engineering, maintenance and operations of radio communication services, including two-way, fire dispatch, safety and emergency preparedness, security systems and 

infrastructure. 

 MSC shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, installation, upgrade and required system calibration services, and registration 

of radio frequencies with the National Telecommunications and Information Administration. 

 Hanford Site contractors shall: 

-  Follow Hanford Site radio frequency policy and use the MSC for radio spectrum licensing; and 

-  Request and provide requirements for service. 

 

Usage-Based Services 

 
Equipment (radios, antennas, etc.) costs are the responsibility of the Hanford Site contractor. 

 
Direct-Funded Services 

 
Service as described above. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

65 Network Services 

Service Usage-Based Mandatory Provide 

service to site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

Optional Optional Optional, 

except DOE 

Scope/Cost Allocation 

 

Service Description 

 

Network Services consist of the Hanford Local Area Network (HLAN) information infrastructure used by DOE-RL, DOE-ORP and Hanford Site contractors for intranet and internet services. 

 MSC shall operate and maintain the HLAN information/communication infrastructure including Application Hosting Services, Internet Support, Maintenance and Software License 

Management, Technology Support for Hardware and Software, network management and maintenance, desktop/user services, hardware maintenance, work station acquisition, 

redeployment and retirement, engineering and configuration, software distribution, and streaming video engineering services. The MSC will also provide HLAN infrastructure maintenance. 

 Hanford Site contractors shall request and provide requirements for service. 

 

Usage-Based Services 

 
Service as described above 
Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

66 Information Systems 

Service Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Provide 

service to site 

contractors 

Receive 

service from 

MSC 

Receive 

service from 

MSC 

N/A Optional  Optional 

except DOE 

Scope/Cost Allocation 

 

Service Description 

 

Information Systems provide integrated business, technical, and project information systems including management and performance of steady state operations, maintenance, development and 

enhancements for Hanford Site data systems, and support to project and business functions. 

 MSC provides database management, video-teleconferencing (VTC) support services, software and systems engineering, system development, systems operations and maintenance (O&M), 

software testing, software configuration management, and application hosting services. 

 Hanford Site contractors shall request and provide requirements for service. 

 

Usage-Based Services 

 
Hanford Site contractors may request additional services as a usage-based service. 

 
Direct-Funded Services 

 
Service as described above. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

67 

Federal Records Inventory and 

Schedule Management 

 

Information / 

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Site-wide 

System – 

Mandatory 

 

Inventory & 

Scheduling 

Service - 

Optional 

Provide 

service to 

and receive 

input from 

Site 

contractors 

Deliver input 

to MSC 

Deliver input 

to MSC 

Optional Deliver input 

to MSC 

Deliver input 

to MSC, 

except PNNL 

Scope/Cost Allocation 

 

Service Description 

 

Inventory and Schedule Management provides the Hanford Site-wide RIDS database for inventorying and scheduling all Federal records for MSC and for designated contractors including those 

documenting the missions, programs, projects and all administrative functions. This work addresses all records (and non-records) originated or held by any of the covered contractors and 

includes records in all media, including electronic systems, databases, spreadsheets, microform, photo/negatives, hard copy paper, and all other formats and media. 

 MSC shall provide Hanford Site-wide RIDS database for Hanford Site Federal records.  

 Other Hanford Site contractors shall provide RIDS database information.  

 
 

Usage-Based Services 

 
Optional service beyond the basic service described above 
Direct-Funded Services 

 
Service as described above 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

68 
Major Collection Management 

 

Service Direct-Funded Mandatory Receive 

input from 

Site 

contractors 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

(Optional) 

Optional  Deliver input 

to MSC, 

except PNNL 

Scope/Cost Allocation 

 

Service Description 

 

Major Collection Management provides continued maintenance of significant collections of records. Examples of major collections include engineering drawings, photographs/negatives, 

videotapes, etc.  

 

 MSC shall ensure that records in identified collections are indexed, authenticated, metadata complete, and are accessible to those that have a business requirement.  

 Hanford Site contractors shall meet the requirements of Major Collection Management as administered by the MSC.  

 

Usage-Based Services 

 
N/A 

 

Direct-Funded Services 

 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

69 
Long-Term Records Storage 

 

Service Direct-Funded Mandatory Provide 

service to site 

contractors 

Receive 

service from 

and provide 

input to MSC 

Receive 

service from 

and provide 

input to MSC  

N/A Optional  Receive 

service from 

and provide 

input to MSC  

Scope/Cost Allocation 

 

Service Description 

 

Long-Term Records Storage provides for physical storage of over 110,000 cubic feet of records in various hard copy medium (paper, photographs, video, tapes, etc.).  

 

 MSC shall provide program administration and long-term physical storage for paper and other hard copy media records and maintain information systems to manage that collection.  

 Hanford Site contractors shall coordinate with MSC for pickup of records. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 
Service as described above. 
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Portfolio Management 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

70 

Hanford Portfolio Planning, 

Analysis & Performance 

Assessment (Integrated Hanford 

Life-Cycle Clean-up Plan; 

[Hanford] Programmatic Risk 

Management Plan; P6 schedules, 

and State of the Site briefing) 

 

Information Direct-Funded Interface Receive 

input from 

Site 

contractors 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC, 

except PNNL 

and DOE 

Scope/Cost Allocation 

 

Service Description 

 

Hanford Portfolio Planning, Analysis & Performance Assessment consists of support to DOE-RL and DOE-ORP in maintaining the Integrated Hanford Life-Cycle Clean-up Plan that optimizes 

the mission life-cycle, enabling DOE to ensure cost and schedule efficiency while adequately anticipating and managing programmatic risk.  

 

 MSC shall perform Hanford Site portfolio integration, provide simulation and optimizing analysis tools, and coordinate and assist with integrated scheduling and performance evaluation.  

 MSC shall develop an Integration Issues Management Plan, provide Hanford Portfolio Planning, develop and maintain an Integrated Hanford Life-Cycle Clean-up Plan, and shall evaluate 

project and program performance against the Integrated Hanford Life-cycle Baseline.  

 Hanford Site contractors shall provide information to the MSC as necessary to complete the Hanford Portfolio Planning, Analysis & Performance Assessment activities.  

 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

71 
Project Acquisition and Support 

 

Information Direct-Funded Interface Receive 

Critical 

Decision 

data and 

information 

from PRC 

and TOC 

Deliver data 

and info. to 

MSC 

Deliver data 

and info. to 

MSC 

N/A N/A N/A 

Scope/Cost Allocation 

 

Service Description 

 

Project Acquisition and Support includes project initiation, design, construction, and/or procurement services to DOE and as an optional service to Hanford Site contractors. 

  

 As directed by DOE, MSC shall provide the means to enable DOE to perform its project owner management responsibilities, in the areas of planning and procurement actions for new 

projects, by supporting the Critical Decision (CD) 0 through CD-1/2 phase of new project life-cycles and, when requested, act as project lead in support of the CD-3 and 4 phase of new 

projects.  

 Hanford Site contractors shall provide Critical Decision data and information to the MSC as directed by DOE.  

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

72 
Independent Assessment and 

Analysis 

Information Direct-Funded Interface Receive 
input from 

Site 

contractors 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC 

Deliver input 

to MSC, 

except PNNL 

and DOE 

Scope/Cost Allocation 

 

Service Description 

 

Independent Assessment and Analysis provides to DOE a capability for ensuring that work is being accomplished in accordance with ESH&Q requirements, or to accomplish special DOE 

studies and obtain recommendations on an as needed basis to resolve technical and regulatory issues.  

 

 As directed by DOE, MSC shall provide specialty technical expertise, on a task-order basis, for areas such as project management, project control, cost estimating and scheduling, 

environmental, safety, quality and health, quality assurance, criticality, nuclear safety, radiological control, fire protection, environmental protection, regulatory compliance, Integrated 

Safety Management System, etc., and conduct independent analyses and generate technical assessment reports as needed in these areas.  

 Hanford Site contractors shall provide data and facility access to the MSC as required by the Independent Assessment and Analysis activity.  

 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

MSC bears the cost burden of program administration. Hanford Site contractors bear internal implementation costs. 
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PRC SERVICES AND INTERFACE ACTIVITIES 

Solid and Liquid Waste Stabilization and Disposition 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

73 

Waste forecast system - Solid 

Waste Information and 

Tracking System (SWITS) and 

Solid Waste Integrated Forecast 

Technical Database (SWIFT) 

 

Information Direct-Funded Interface Provide data 

to PRC 
Receive data 

from Site 

contractors 

Provide data 

to PRC 

Provide data 

to TOC 

Provide data 

to PRC 

Provide data 

to PRC, 

except DOE 

Scope/Cost Allocation 

 

Service Description 

 

Waste forecast system identifies future quantities of hazardous and radioactive waste generation for wastes managed by the contract. 

 PRC shall operate and maintain SWITS and SWIFT, and make available to other Site contractors. 

 Hanford Site contractors shall provide waste generation data. 

 

Usage-Based Services 

 
N/A 
 
Direct-Funded Services 

 

PRC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

74 

Low Level Waste (LLW) and 

Mixed Low Level Waste 

(MLLW) Treatment, Storage, 

and Disposal 

Physical Combination of 

Usage-Based and 

Direct-Funded 

Mandatory N/A Receive 

waste  

Package and 

deliver to 

PRC 

Provide 

waste to TOC 

Package and 

deliver to 

PRC 

Package and 

deliver to 

PRC, except 

DOE 

Scope/Cost Allocation 

 

Service Description 

 

This activity provides for LLW and MLLW Treatment, Storage, and Disposal. 

 PRC shall perform waste unloading, receipt, storage, and disposal of LLW and MLLW. 

 Hanford Site contractors prepare waste, including packaging and treatment, and provide for waste transport. 

 

Usage-Based Services 

 
 Waste generators provide funding for packaging, treatment, transport (including unloading), storage, and disposal. 

 RCCC only pays for treatment, packaging, and transport. 

 TOC pays WTP waste disposal costs. 

 
Direct-Funded Services 

 

PRC provides ready-to-serve capability. 
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WIPP CORE CHARACTERIZATION PROJECT SERVICES AND INTERFACE ACTIVITIES 

Transuranic Waste Characterization and Certification 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type 

WIPP Core 

Characterization 

Project 

(CCP) 

MSC PRC TOC WTP RCCC 
Other 

Contracts 

75 

Transuranic (TRU) and 

Transuranic Mixed Waste 

(TRUM) Packaging, 

Characterization, Certification, 

and Transportation 

Information / 

Physical / 

Service 

Combination of 

Usage-Based and 

Direct-Funded 

Mandatory Performs all 

Hanford 

TRU Waste 

Characterization 

and 

Certification 

activities. 

N/A Provides 

support to 

CCP 

characteriza

tion and 

certification 

activities.  

Receives 

waste from 

site users. 

Package and 

deliver TRU 

to PRC 

N/A Package and 

deliver TRU 

to PRC 

Except DOE, 

package and 

deliver TRU 

to PRC. 

 
Scope/Cost Allocation 

  

Service Description 

 

This activity provides for TRU and TRUM certification and loading waste for shipment to the Waste isolation Pilot Plant (WIPP). 

 PRC shall receive waste from contractors, provides interim storage if required, certifies waste for shipment, prepares payloads, and loads waste for shipment to WIPP or other DOE Sites. 

 Hanford Site contractors shall conduct and budget for packaging (if required by WAC) and transporting waste to PRC, and certify for WIPP and load waste for shipment to WIPP or other 

DOE Sites. 

 CCP will provide, operate, and maintain RTR equipment, drum assay equipment, large box NDE/NDA equipment (if needed), and mobile loading equipment. 

 CCP will operate and maintain the Hanford Super-HENC equipment for Standard Waste Box (SWB) assay. 

 CCP will operate the Shipping and Receiving Bay within WRAP for TRUPACT loading.  PRC will operate and maintain the balance of the WRAP facility. 

 CCP will provide the equipment for and perform head space gas sampling (HSGS) and analysis. 

 CCP will establish and implement appropriate ESH&Q programs to support CCP activities. 

 PRC will perform initial (in-field) assay of retrieved waste, as necessary, to segregate TRU from non-TRU waste. 

 PRC will perform all waste repackaging activities. 

 PRC will provide facility records, packaging records, and other documents necessary for CCP to prepare waste certification packages. 

 PRC will provide the necessary public release clearances for CCP generated documents. 

 PRC will provide the infrastructure to support installation and operation of the CCP-provided RTR equipment, drum assay equipment, and mobile loading equipment. 

 PRC will provide the facility and infrastructure to support the installation and operation of the large box NDE/NDA equipment, if needed. 

 PRC will provide mobile crane and crane operator support for CCP mobile loading equipment. 
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 PRC shall receive TRU waste from other site users and provide interim storage if required. 

 PRC will identify ESH&Q interfaces with CCP. 

 Other Hanford Generators of TRU waste will provide TRU waste to PRC that complies with WIPP waste acceptance criteria. 

 

Usage-Based Services 

 

 Waste generators provide funding to PRC for the increment of work resulting from their waste. 

 RCCC pays only for TRU treatment and packaging, and TRU transport to PRC. 

 

Direct-Funded Services 

 

PRC provides ready-to-serve capability for TRU waste receipt, storage, and repackaging. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

76 

Industrial and Radioactive 

Liquid Effluents Treatment and 

Disposal and Industrial Liquid 

Effluents Retention and 

Transfer 

Physical Direct-Funded Mandatory N/A Receive 

from TOC, 

WTP and 

RCCC 

Deliver to 

PRC 

Deliver to 

PRC  

Deliver to 

PRC 

Deliver to 

PRC or 

RCCC as 

applicable, 

except DOE 

Scope/Cost Allocation 

 

Service Description 

 

This activity provides for treatment and disposal of radioactive liquid effluents in the 200 Area and retention and transfer of industrial liquid effluents in the 300 Area. 

 PRC shall operate the Effluent Treatment Facility (ETF), Liquid Effluent Retention Facility (LERF), 200 Area Treated Effluent Disposal Facility (TEDF), and the State Approved Land 

Disposal Site (SALDS) to receive, treat, and dispose of industrial and radioactive liquid effluents from Site contractors in the 200 Areas. RCCC is responsible for overall management of the 

300 Area combined sanitary/process sewer (CS) that discharges to the City of Richland Publicly Owned Treatment Works and administrative duties associated with Permit No. CR-IU010. 

 PRC shall operate the 300 Area Retention Transfer System (RTS) to receive, and retain industrial liquid effluents from Site contractors in the 300 Area and discharge compliant effluent to 

the CS.  Hanford Site contractors shall send waste to PRC and RCCC facilities. 

 RCCC shall administer the 300 Area Effluent Discharge Permit, 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

Funded through PRC; provided at no cost to Hanford Site contractors.  Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

77 

Immobilized High Level Waste 

(IHLW) Interim Storage 

Physical Combination of 

Usage-Based and 

Direct-Funded 

Mandatory N/A Receive 

from TOC 

Transport to 

PRC 

Provide filled 

IHLW 

canisters for 

TOC 

transport 

N/A N/A 

Scope/Cost Allocation 

 

Service Description 

 

This activity provides for storage of IHLW. 

 PRC shall operate and maintain the Canister Storage Building. 

 TOC and PRC shall coordinate on modifications of the CSB for receipt of the IHLW. 

 

Usage-Based Services 

 

Modifications to CSB or construction of other storage capability funded by TOC. 

 
Direct-Funded Services 

 

PRC funds ready to serve operations of the CSB.   
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

78 
Immobilized low activity waste 

(ILAW) Disposal 

Physical Combination of 

Usage-Based and 

Direct-Funded 

Mandatory N/A Receive 

from TOC 

and dispose 

Deliver to 

PRC 

Deliver to 

TOC 

N/A N/A 

Scope/Cost Allocation 

 

Service Description 

 

This activity provides for disposal of ILAW. 

 PRC shall operate the Integrated Disposal Facility and receive/dispose waste. 

 TOC shall prepare and provide for transportation of ILAW to the IDF for disposal. 

 

Usage-Based Services 

 
Waste generators provide funding to PRC for the increment of work resulting from their waste. 
 
Direct-Funded Services 

 
PRC provides ready-to-serve capability 
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Groundwater and Vadose Zone Project 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

79 
Groundwater/Vadose Zone 

Integration 

Information /  

Service 

Direct-Funded Mandatory  Deliver to 

PRC 
Receive 

from Site 

contractors 

Deliver to 

PRC 

N/A Deliver to 

PRC 

N/A 

Scope/Cost Allocation 

 

Service Description 

 

The Groundwater/Vadose Zone Integration activity maintains and controls site-wide data and models used for groundwater/vadose zone analysis and coordinates site-wide groundwater/vadose 

zone activities. 

 PRC shall conduct the groundwater/vadose zone integration project. 

 Hanford Site contractors shall participate in PRC periodic planning and coordination meetings; and deliver modeling and risk assessment information.  Mission contractors shall provide 

comments on the annual update to the Integrated Plan and Schedule for all soil and groundwater work, and the annual Groundwater Monitoring Report. 

 Hanford Site contractors shall supply groundwater analysis requirements and reporting of risk assessment data and analysis, input for the Fiscal Year Integrated Groundwater Monitoring 

Plan for the Hanford Site, comments on the Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA) Groundwater and Deep Vadose Zone 

Remediation Activity Progress Reports. 

 Hanford Site contractors shall provide data/information to PRC on self-performed drill and sample soil borings that yield additional vadose zone characterization data. 

 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

PRC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

80 

Hanford Environmental Data 

Integration 

Information 

Service 

Direct-Funded Mandatory 

and Interface 

N/A Receive 

from 

TOC,RCCC, 

and other 

site 

contractors 

Deliver input 

to PRC 

N/A Deliver input 

to PRC 

Deliver input 

to PRC, 

except DOE 

Scope/Cost Allocation 

 

Service Description 

 

This activity provides for maintenance, configuration control, and upgrading of key Hanford Site environmental assessment databases. 

 The PRC shall serve as Data Manager for the following information systems: 

- Hanford Environmental Information System (HEIS); 

- Sample Data Tracking (SDT) System; 

- Hanford Well Information System (HWIS); 

- Waste Information Data System (WIDS). 

 The Hanford Site contractors shall provide data and support to the PRC, for the Hanford Sites contractor’s facilities and activities, to support maintenance of the above listed Hanford-wide 

environmental databases. Hanford Site contractors supplying information/ data are responsible for data quality. 

 

Usage-Based Services 

 
N/A 
 
Direct-Funded Services 

 

PRC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

81 

Hanford Site Well Drilling and 

Decommissioning 

Information Direct-Funded Interface Coordinate 

with PRC 

Coordinate 

with TOC,  

RCCC, MSC, 

and other Site 

contractors 

Coordinate 

with PRC 

N/A Coordinate 

with PRC 

Coordinate 

with PRC 

Scope/Cost Allocation 

 

Service Description 

 

This activity includes drilling and decommissioning of Hanford Site wells. 

 PRC shall coordinate with the mission contractors during the installation and maintenance of wells for the groundwater monitoring well network and maintain and implement the Hanford 

Site Well Decommissioning Plan. 

 Hanford Site contractors shall provide input for the Hanford Site Well Decommissioning Plan. 

 

Usage-Based Services 

 

N/A 
 
Direct-Funded Services 

 
PRC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Spent Nuclear Fuel 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

82 
Special Nuclear Fuel (SNF) 

FragmentsTransportation 

Physical Direct-Funded Mandatory N/A Receive 

from RCCC 

N/A N/A Transfer to 

PRC 

N/A 

Scope/Cost Allocation 

 

Service Description 

 

SNF fragments are safely stored. 

 RCCC shall package SNF fragments and transport to PRC. 

 PRC shall receive packaged SNF fragments from RCCC. 

 

Usage-Based Services 

 
N/A 
 
Direct-Funded Services 

 
PRC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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TOC SERVICES AND INTERFACE ACTIVITIES 

Base Operations 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

83 
Tank Farm Projects Double 

Shell Tank (DST) System 

Management 

Information Direct-Funded Interface N/A N/A Integrate with 

WTP 

Deliver input 

to TOC 

N/A N/A 

Scope/Cost Allocation 

 

Service Description 

 

DST System Management maintains acceptable waste feed specifications for future waste feed delivery to the WTP while also maximizing use of available DST space to facilitate single-shell 

tank waste retrieval and any in-tank treatment to preserve tank integrity and improve waste feed characteristics. 

 TOC shall integrate with the WTP contractor, develop the Integrated Waste Feed Delivery Plan, and the River Protection Project System Plan, and operate the DST system. 

 WTP shall provide input for feed delivery integration. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

TOC bears the cost burden of program administration. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

84 

Vent and Balance Service Usage-Based Mandatory Receive 

service from 

TOC 

Receive 

service from 

TOC 

Provide 

service to 

PRC, RCCC, 

and MSC 

Optional  Optional N/A 

Scope/Cost Allocation 

 

Service Description 

 

Vent and Balance provides as a variable service, testing of ventilation and filters, and ventilation balance to maintain established flows and pressures on systems.  Specifics include ventilation 

stack flow testing, fume hood flow testing, high efficiency particulate air (HEPA) filter vacuum testing/certification and HEPA filter efficiency testing. 

 TOC shall perform cost-effective/efficient Vent and Balance services (primarily HEPA filter testing and replacement) for RPP facilities and for the balance of the Hanford Site. 

 PRC, MSC, and RCCC (optional user) shall request and provide requirements for service. 

 

Usage-Based Services 

 
Service as described above 

Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

85 

Analytical Laboratory Support 

(Landlord Services for 222-S 

Laboratory Complex) 

Service Direct-Funded Mandatory N/A N/A Provide 

service to  

LAS&T 

N/A N/A N/A 

LAS&T 

receives 

service from 

TOC 

Scope/Cost Allocation 

 

Service Description 

 

Analytical Services are performed by the Laboratory Analytical Services and Testing Contractor (LAS&T), a separate prime contractor to DOE-ORP, while laboratory facility operations and 

maintenance are performed by the contractor. 

 TOC shall operate and maintain the 222-S Laboratory Complex to support analysis activities performed by the  LAS&T. 

 LAS&T will provide input and coordination to support operations. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

Funded through TOC; provided at no cost to Hanford Site contractors. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contractors 

86 

 

 

Analytical Integrated Planning 

(222-S Laboratory Complex) 

Information Direct-Funded Interface N/A Provide data 

to TOC 

Integrate data  Provide data 

to TOC 

N/A N/A 

LAS&T 

provide data 

to TOC 

Scope/Cost Allocation 

 

Service Description 

 

Analytical Integrated Planning provides integrated Site-wide analysis plans, data quality objectives, and process and analytical technology support. 

 TOC shall interface with the  LAS&T to develop sample analysis rates and waste generation estimates. 

 Hanford Site contractors shall use integrated planning products to plan sample analysis expenditures. 

 Hanford Site contractors shall provide input to support sample analysis planning. 

 

Usage-Based Services 

 
N/A 
 
Direct-Funded Services 

 

TOC bears the cost burden of program administration.  Hanford Site contractors bear internal implementation costs. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

87 

Tank Closure and Waste 

Management Environmental 

Impact Statement (EIS) and 

Record of Decision (ROD) 

Information Direct-Funded Interface Deliver input 

to DOE-ORP 

Deliver input 

to DOE-ORP 

Deliver input 

to DOE-ORP 

N/A N/A N/A 

Scope/Cost Allocation 

 

Service Description 

 

Tank Closure and Waste Management EIS and ROD is a regulatory requirement supporting Hanford Site closure activities. DOE is currently preparing the Tank Closure and Waste Management 

(TC & WM) Environmental Impact Statement (EIS).  The TC & WM EIS is evaluating options for managing and disposing of waste, supplemental treatment, tank closure and establishing final 

end states for the Fast Flux Test Facility (FFTF) at Hanford.  These decisions are expected to be applied to the related programs after 2009. 

 DOE-ORP will develop the Tank Closure and Waste Management EIS and ROD. 

 Hanford Site contractors shall provide input to the Tank Closure and Waste Management EIS and ROD. 

 

Usage-Based Services 

 
N/A 
 
Direct-Funded Services 

 
Hanford Site contractors bear the cost of their respective resources for this activity. 
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Waste Treatment and Immobilization Plant Support 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

88 

WTP Support Information / 

Service 

Direct-Funded Mandatory 

and Interface 

Provide 

services  to 

WTP 

Provide 

services to 

WTP 

Coordinate 

and provide 

services to 

WTP 

Receive 

service from 

and provide 

input to TOC 

N/A N/A 

Scope/Cost Allocation 

 

Service Description 

 

WTP interface provides support for WTP construction.   

 MSC, PRC, and TOC will participate with WTP in the revision and approval of WTP Interface Control Documents (ICDs). 

 TOC shall be responsible for coordinating, planning, and paying for the WTP contractor’s requirements for infrastructure, utility, and service support from the MSC and PRC as identified in 

the J.3 Hanford Site Services and Interface Requirements Matrix. 

 ICDs identify interface requirements, technical and service gaps, and document issues in order to support efficient and timely construction, startup, commissioning, and operation of WTP.  

ICDs do not represent contractual obligations between the executing parties or the government. 

 WTP shall maintain WTP Interface Control Documents.  

  WTP ICDs include: 

 ICD 1, Raw Water 

 ICD 2, Potable Water 

 ICD 3, Radioactive Solid Wastes 

 ICD 5, Non-Radioactive, Non-Dangerous Liquid Effluents 

 ICD 6, Radioactive Dangerous Liquid Effluents 

 ICD 9, Land for Siting 

 ICD 11, Electricity 

 ICD 12, Roads 

 ICD 14, Immobilized High-Level Waste 

 ICD 15, Immobilized Low-Activity Waste 

 ICD 19, Low-Activity Waste Feed 

 ICD 23, Waste Treatability Samples 

 ICD 28, Pit 30 Aggregate Supply for Construction 

 ICD 29, Waste Sodium 
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Usage-Based Services 

 
N/A 
 
Direct-Funded Services 

 

Hanford Site contractors bear internal costs associated with WTP ICD participation, review and approval. 
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OTHER DOE DIRECT-CONTRACTED SERVICES 

Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

89 

Janitorial Service Service General and 

Administrative 

(G&A) cost for each 

contract. 

Optional Receive 

service 

Receive 

service 

Receive 

service 

N/A Receive 

service 

Receive 

service 

Scope/Cost Allocation 

 

Service Description 

 

The Janitorial Service Contractor provides janitorial services for certain buildings in the 600, 700 and 1100 Areas of the DOE-RL, Richland, Washington.  Services include light cleaning, high 

cleaning, and special services, as needed. 

 

Usage-Based Services 

 
N/A 
Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

90 
Laundry Service Service  Fee for service. Optional Receive 

service 

Receive 

service 

Receive 

service 

Optional Receive 

service 

Receive 

service 

Scope/Cost Allocation 

 

Service Description 

 

The Laundry Service Contractor provides for commercial laundry and decontamination services for government-owned protective clothing, non-regulated items, and regulated face pieces.  This 

service includes periodic batch pick-up and drop-off at site locations. 

 

Usage-Based Services 

 
N/A 
Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

91 

Occupational Medicine Service Service Fee for Service Mandatory Receive 

service 

Receive 

service 

Receive 

service 

N/A Receive 

service 

Optional 

service 

OHSC – 

Provides 

service to site 

contractors 

Scope/Cost Allocation 

 

Service Description 

 

The Occupational Health Services Contractor (OHSC), under a separate prime contract to DOE-RL, provides occupational health services through health risk management and occupational 

health services to personnel at Hanford.  The contractor has the lead to coordinate Health Risk Management program teams with the Site in identifying and analyzing the hazards that Hanford 

personnel face in the work environment and brings an awareness of health and safety issues to DOE, Hanford Site contractors, and others. 

The contractor provides the following, but is not limited to these types of services:  medical monitoring and qualification examinations, including the controlled substances/alcohol testing 

program (mandatory use); diagnosis of occupational injury or illness; monitored care; legacy health issues; employee counseling and health promotion; occupational health process improvement; 

human reliability testing; records management; emergency and disaster preparedness; health care cost management; field/facility visits; case management; records and data extraction; other 

occupational medicine services; reporting; and supporting transition. 

 

Usage-Based Services 

 
N/A 
 
Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

92 

Personnel Security Services Information /  

Service 

DirectFunded by 

DOE 

Mandatory Receive 

service from 

and provide 

input to 

PSSC 

Receive 

service from 

and provide 

input to 

PSSC 

Receive 

service from 

and provide 

input to 

PSSC 

N/A Receive 

service from 

and provide 

input to 

PSSC 

Receive 

service from 

and provide 

input to 

PSSC (N/A 

for PNNL) 

PSSC – 

Provide 

service to site 

contractors 

Scope/Cost Allocation 

 

Service Description 

 

The Personal Services Security Contractor (PSSC) currently provides technical and administrative support expertise for the implementation of the DOE Personnel Security Program, including 

clearance and special access processing, adjudication of investigative reports, human reliability programs, and other personnel security related programs.  The contractor also provides 

transcription services, screening and processing classified mail, operation of the vault, visitor control and security education for both employees and visitors located in the Federal Office 

Building (FOB), and management of several personnel security-related databases. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

93 

Research, development, and 

demonstration 

Service  Usage-Based Optional Receive 

service 

Receive 

service 

Receive 

service 

Receive 

service 

Receive 

service 

Receive 

service 

PNNL – 

Provide 

service to 

site 

contractors 

Scope/Cost Allocation 

 

Service Description 

 

PNNL is one of five Office of Science multi-program laboratories that conduct research and development activities.  Some of the programs conducted at PNNL are part of the DOE Office of 

Science laboratory system and require no integration with the Hanford DOE Office of Environmental Management programs; however, many of the research and technology development 

programs have direct relevance to the Hanford cleanup mission.  As applicable, the contractor is encouraged to utilize the scientific and technical capabilities available from PNNL and work 

directly with PNNL to maximize the benefit to Hanford from the National research and development program. 

 

Usage-Based Services 

 
.Service as described above. 
 
Direct-Funded Services 

 
N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

94 

Sample Analysis (highly 

radioactive) 

Service Fee for Service Mandatory N/A Receive 

services from 

LAS&T 

Receive 

services from 

LAS&T 

N/A N/A N/A 

LAS&T - 

Provide 

services to 

TOC and 

PRC 

Scope/Cost Allocation 

 

Service Description 

 

Analytical Services are performed by the Laboratory Analytical Services and Testing Contractor (LAS&T) under a separate prime contract to DOE-ORP.  LAS&T is responsible for providing 

analysis of highly radioactive samples in support of Hanford Site projects.  These services will be performed in the 222-S Laboratory Complex located in the 200 Area of the Hanford Site. 

The LAS&T is responsible for:  receiving samples, which are potentially highly radioactive; preparing samples, which are potentially highly radioactive for analysis; recording and tracking all 

samples and related waste materials; performing chemical and radionuclide analyses using necessary quality control and quality assurance; reporting the results and archive sample remainders as 

required by the customer; and providing Standards Laboratory services for the Hanford Site.  

  Service users will develop annual Service Level Agreements upon which Fee for Service will be based. 

Usage-Based Services 

 
N/A 
 
Direct-Funded Services 

 

N/A 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

95 

Steam Services Service Direct-Funded Mandatory Receive 

service 

Receive 

service 

Receive 

service 

N/A Receive 

service 

Receive 

service 

ESPC - 

Deliver 

service to site 

contractors 

Scope/Cost Allocation 

 

Service Description 

 

The Energy Savings Performance Contractor (ESPC), under a separate prime contract, currently includes steam service to support heating and other operations at the Site and air compressors for 

twenty 300 Area facilities.  The ESPC can also propose additional energy conservation measures.  These may include, but are not limited to, lighting system upgrades; pumping system upgrades; 

automation; heating, ventilation, and air conditioning upgrade; and addition of utility monitoring and control systems. 

 

Usage-Based Services 

 
N/A 

 
Direct-Funded Services 

 

RCCC & TOC “advance” pay from their DOE funding allocations.  MSC & PRC costs are funded by DOE-RL directly to the ESPC from PBS-40. 
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Interface 

Number 
Interface Title 

Interface 

Type 
Cost Type Service Type MSC PRC TOC WTP RCCC 

Other 

Contracts 

96 

Waste Disposal - CERCLA 

remediation Low Level (LLW) 

and Contact-handled and 

Remote-handled (CH/RH) 

Mixed Low Level (MLLW) 

Physical Usage-Based Mandatory Deliver to 

RCCC 

Deliver to 

RCCC 

Deliver to 

RCCC 

Deliver to 

RCCC 
Receive 

from Site 

contractors 

Optional 

Scope/Cost Allocation 

 

Service Description 

 

 RCCC performs treatment, storage, and disposal of Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA) LLW and CH/RH-MLLW. 

 Hanford Site contractors shall request and provide requirements for service. 

 

Usage-Based Services 

 

Hanford Site contractors budget for waste treatment and disposal; deliver waste to ERDF. 
 
Direct-Funded Services 

 
N/A 
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ATTACHMENT J.4 APPLICATIONS, PERMITS, AND NOTICES OF CONSTRUCTION 

The following is a list of applications, permits, and Notices of Construction (NOCs) the lab currently 

complies with: 

 

Liquid Effluents: 

 SWDP ST4511, Site-wide Hydrotest, Maintenance, and Construction Discharges, Site-wide 

Cooling Water and Condensate Discharges and Site-wide Industrial Stormwater Discharges to 

Engineered Land Disposal Structures 

 

 HNF-SD-W049H-ICD-001, 200 Area Treated Effluent Disposal Facility Interface Control 

Document 

 

Air Emissions: 

 

 Hanford Site Air Operating Permit, 00-05-006 

 NOC, State of Washington Department of Ecology, Letter, July 13, 1992, Approval of the Notice 

of Construction for the Environmental Hot Cell Expansion 

 NOC, State of Washington Department of Health, AIR 08-904, September 8, 2008, License to 

Operate the 222-S Laboratory 

 

 

Waste Treatment, Storage, Disposal: 

The 222-S Laboratory Complex is an interim status Treatment, Storage, and Disposal Facility and does 

not have a RCRA Permit. An application (DOE/RL-91-27) for a RCRA, Part B, Final Status Treatment, 

Storage, and Disposal Facility Permit has been submitted to the State of Washington Department of 

Ecology. The Part A, Form 3, Dangerous Waste Permit Application, for the 222-S Dangerous and Mixed 

Waste Treatment, Storage, and Disposal Unit must be complied with. Applicable conditions of the 

Hanford Facility Resource Conservation and Recovery Act Permit, Dangerous Waste Portion 

WA7890008967 Revision 8C, as amended, must also be complied with. 

 

 

Waste Analysis Plan 

A draft Waste Analysis Plan for the Low-Level Burial Grounds is currently being discussed with the 

Washington State Department of Ecology 
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ATTACHMENT J.5 DEPARTMENT OF LABOR WAGE DETERMINATIONS 
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J.5.1 Wage Determination No.: 2005-2569Rev No.15 Dated 06/19/2013 
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J.5.2 Wage Determination No.: CBA-2012-5191 Rev No. 3 Dated 11/11/2013  

(Cover Page Below) 
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ATTACHMENT J.6 HANFORD 222-S LABORATORY DOCUMENTED SAFETY ANALYSIS 

 

In accordance with Section C requirements, the following documents are incorporated and 

provided in separate PDF files: 

Documented Safety Analysis: 

Technical Safety Requirements:  
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ATTACHMENT J.7 DOE Office of Environmental Management FY 14 Annual Performance 

Agreement
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U.S. Department of Energy 

U.S. Department of Energy 

         Rev 3.2 
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Office of Environmental Management 

FY 2014 Performance Agreement 

 

The Office of Environmental Management (EM) is working to complete the safe cleanup of the 

environmental legacy brought about by five decades of nuclear weapons development and government-

sponsored nuclear energy research. For FY 2014, EM's commitments advance the program and 

management goals, priorities, and expectations of the Department of Energy (DOE). They will move us 

toward a more efficient and effective organization by using a business model that reflects the 

management philosophy of empowering the Field with the authorities and resources necessary to 

successfully execute the EM Program mission safely. The “lapse in appropriations” at the beginning of 

the fiscal year has disrupted work execution and may delay completion of proposed milestones. 

 

This Performance Agreement articulates the link between DOE’s Strategic Goals and those of EM. It is 

intended to communicate the metrics used to measure progress, and convey the commitment of EM’s 

Senior Management to the mission of DOE. This Agreement is the commitment by the EM leadership 

team to turn ideas into reality and resources into results. 

 

DOE Strategic Plan and EM’s Mission  

 

In May 2011, the Department released its Strategic Plan, a document that outlines the broad, cross-cutting 

and collaborative goals that stretch across our complex. The Strategic Plan is intended to serve as a 

blueprint for DOE to help address the Nation’s energy, environmental, and nuclear challenges through 

transformative science and technology solutions. At the heart of that plan are the following Departmental 

goals: 

 

DOE Goal 1: Transform Our Energy Systems. Catalyze the timely, material and efficient 

transformation of the Nation’s energy system and secure U.S. leadership in clean energy technologies 

 

DOE Goal 2: The Science and Engineering Enterprise. Maintain a vibrant U.S. effort in science 

and engineering as a cornerstone of our economic prosperity with clear leadership in strategic areas 

 

DOE Goal 3: Secure Our Nation. Enhance nuclear security through defense, nonproliferation, and 

environmental efforts 

 

DOE Goal 4: Management and Operational Excellence. Establish an operational and adaptable 

framework that combines the best wisdom of all Department stakeholders to maximize mission 

success 

 

The plan expresses how the Department’s missions and programs are designed to bring the best minds 

and capabilities to bear on important problems. DOE draws on the diverse talents of our federal 

workforce, scientists and engineers from national laboratories, academia, and the private sector in 

multidisciplinary teams, striving to find solutions to the most complex and pressing challenges. At the 

time of this writing, DOE has initiated efforts to develop a new Strategic Plan. Once completed, this 

Performance Agreement will be updated, as appropriate.  

 

Measuring Progress 

 

EM leadership has developed and assigned specific efforts targeted to further the overall mission of the 

organization. These management initiatives are each led by an assigned Deputy Assistant Secretary 

sponsor and will be implemented through a Plan of Action and Milestones (POAM). A review of the 
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status of these initiatives will be conducted on a bimonthly basis to ensure the organization is on-track to 

meet these high level commitments: 

 Partner with NE to develop a strategy and alternatives for the utilization of WIPP for expanded 

material and waste forms. Resolve storage and disposition pathways of other waste forms 

 Execute a National Academy of Science (NAS) study on Waste Classification in coordination 

with EM-10 

 Complete first shipment of Hanford Tank Waste, considered and classified as TRU, to WIPP 

 Complete construction of Low Activity Waste (LAW) facility at Hanford, along with direct feed 

capability and begin radioactive operations of the LAW facility no later than December 2019 

 Complete construction by December 2016 and begin radioactive operations for the Salt Waste 

Processing Facility by December 2018 

 Complete treatment of liquid sodium bearing waste at Idaho and close the four remaining liquid 

waste storage tanks. Achieve full operations, with high reliability, of IWTU 

 Award of Paducah Site Surveillance & Maintenance contract 

 Award the Expression of Interest/Request for Offerors for the future use of the Paducah gaseous 

diffusion plant and facilities and uranium tails 

 Complete a site-by-site and contract-by-contract plan to consider and implement (as appropriate) 

the Deputy Secretary's principles for aligning contract management. Plan should include specific 

milestones and should include the participation of the relevant field office manager and the 

relevant DAS 

 Review the regulatory framework for each site to determine flexibility in aligning expectations 

(to include potential new milestones and agreements under discussion) with current and out-year 

budget projections 

 Implement process/procedures for scrap metal recycling to address: 1) clean materials in clean 

areas, 2) clean material in contaminated areas, and 3) contaminated materials in contaminated 

areas. Initial approach may focus on nickel recycling 

 Prepare an EM analysis to assess the EM HQ and Field workforce/skills mix to justify increasing 

EM’s FTE personnel cap. Prepare a presentation to OMB 

 Determine viability of processing graphite matrix coated used nuclear fuel (UNF) at SRS 

 Continue Safety Conscious Work Environment (SCWE) training for all HQ EM staff. Develop 

and implement ongoing Safety Culture sustainment actions based on the information from the 

safety culture extent of condition review and benchmarking data 

 Analyze Infrastructure and Min-Safe activities and costs across EM sites. Establish guidance if 

necessary 

 Continue H-canyon operations in support of non-proliferation activities. Facilitate cost-effective 

use of the Nation’s only large-scale operating chemical and nuclear processing facility and 

comply with the public law by maximizing utilization of H-canyon facilities 

 

Goals and Metrics 

 

EM's primary responsibility is the safe cleanup of the environmental legacy of research and materials 

production by DOE and its predecessor agencies for which Congress established the EM Program. 

Programmatic success will be measured by what is accomplished, that is the number of sites restored, 

quantities of waste treated and disposed of, amounts of soil and groundwater remediated, etc. However, 

overall success will also be measured by how the program is managed, i.e., through critical management 

goals such as safety performance, project and contract management, and excellence in business 

management practices. To support this commitment to both improvement and programmatic success, EM 

has identified the following goals, strategies and metrics specifically for FY 2014. These goals evolve 

directly from DOE’s 2012 Amended Strategic Goals articulated by the Secretary of Energy. 
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Safety Culture 

 

The safety of EM workers is a core value that is incorporated into every aspect of the EM program. To 

best protect our workers, EM has a goal of zero accidents or incidents in the work place and to date, has 

maintained a strong safety record. EM continues to utilize the Integrated Safety Management System to 

ensure that all work activities are appropriately scoped, analyzed for hazards, comprehensively planned to 

eliminate or mitigate those hazards, and effectively performed by trained employees. In addition, EM 

follows DOE Order 226.1B; Implementation of Department of Energy Oversight Policy that establishes 

the philosophy that line management is responsible for ensuring safety when work is performed. EM 

seeks to continue safety improvements by instituting corrective actions, promoting lessons learned, and 

developing new or improved processes. 

 

 

Strategies 

 

 Use rigorous management oversight to help ensure EM sites and projects integrate safety, security 

and quality throughout their lifecycle, including planning, procurement, design, engineering, 

construction, commissioning, operation, deactivation/decommissioning, and environmental 

restoration 

 Foster a safety culture that promotes quality work in a safe and secure manner by establishing 

strong leadership behaviors that reflect EM’s expectations 

 EM will further the implementation of Safety Conscious Work Environment (SCWE) training to 

all HQ EM staff. Develop and implement ongoing safety culture sustainment actions based on the 

information from the safety culture extent of condition review and benchmarking data in 

accordance with DOE’s Safety Culture Improvement Implementation Plan 

 Develop a transparent relationship with the Defense Nuclear Facilities Safety Board (DNFSB) to 

expeditiously resolve DNFSB concerns and issues 

 For response to formal DNFSB correspondence requiring field input, the Field will submit final 

products at least 30 days prior to the established formal deliverable due date for Headquarters 

processing 

 Collect key performance metrics that monitor the health of key security programs and equipment 

to prevent identified adverse outcomes or events, track data, and investigate and address emergent 

negative trends 

 EM will continue to implement its Corporate Quality Program consistent with the quality 

requirements established in DOE O 414.1D, “Quality Assurance” 

 

Metrics 

 

 Metric 1.01:  Maintain an average Total Recordable Case rate of <1.1 and a Days Away from 

Work, Restricted Work or Transfer case rate of <0.6 

 Metric 1.02:  Finalize implementation of EM-QA-001 Revision 1 by September 30, 2014, and 

verify through a HQ assessment of each EM field organization 

Goal 1: Improve safety, security and quality performance towards a goal of zero 

accidents, incidents, and defects and continue to improve the EM Complex-

Wide Safety Culture 
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 Metric 1.03:  Ensure at least 80 percent of EM sites and contractors have documented 

performance metric processes and maintain key performance metrics that monitor the health of 

key security programs and equipment 

 Metric 1.04:  Maintain less than 20 percent overdue action items resulting from Defense Nuclear 

Facilities Safety Board (DNFSB) letters or recommendations 

 Metric 1.05:  Meet Federal Information Security Management Act (FISMA) requirements in 

accordance with planned EM activities 

 Metric 1.06:  Accomplish a web application penetration test of 50 public facing applications 

throughout the enterprise by September 30, 2014, such that vulnerabilities are discovered and 

mitigated 

 

Reducing Lifecycle Cost  

 

EM will continue to identify opportunities to make strategic investments that reduce the overall cost of 

the cleanup program while shortening project and program schedules. The current life-cycle cost estimate 

for EM is $274 to $309 billion. This includes $100 billion in actual costs from 1997 through 2011, and an 

additional estimate of $174 to $209 billion to complete EM’s remaining mission in the timeframe of 2050 

to 2062. EM will continue to identify opportunities, including technology development, to reduce the life-

cycle cost of its program. In FY 2014, EM plans to continue investing in technologies that might/could 

reduce life-cycle costs, such as modeling to predict complex behaviors of radionuclides; developing in 

situ decommissioning sensor performance monitoring; investigating small column ion exchange 

technology to reduce cost of treating liquid waste; and evaluating the effects of placing heat-generating 

radioactive waste in a salt repository. 

 

Strategies 

 

 Reduce risk, lower cost, and accelerate project completion by using the best scientific and 

technical resources available to ensure the technologies selected for development and deployment 

are appropriate 

 Ensure projects have the tools necessary to succeed in the most efficient manner by working with 

the Federal staff, contractors, and union representatives to identify their needs 

 Use Construction Project Reviews to identify and assist in resolution of key project issues 

regarding scope, cost, schedule, project risk management, security requirements, and technical 

approach 

 Ensure Construction Project Review recommendations align with contract requirements. 

Partnership agreements may be considered but are informal 

 Continue to implement the Operations Activity Protocol issued as Revision 0, March 15, 2012, 

conduct quarterly reviews of operations activities and revise as needed based on lessons from 

implementation 

 Work to resolve storage and disposition pathways for HLW and spent nuclear fuel managed by 

the DOE 

 Implement process/procedures for scrap metal recycling to address: 1) clean materials in clean 

areas, 2) clean material in contaminated areas, and 3) contaminated materials in contaminated 

areas. Initial approach may be to focus on nickel recycling 

Goal 2: Continue cleanup progress in a cost effective manner that is risk-informed, 

engages stakeholders, applies innovative solutions and provides value to the 

American taxpayer 
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 Partner with NE to develop a strategy and alternatives for the utilization of WIPP for NNSA 

surplus material disposition and expansion of the WIPP mission 

 Continue to safely transport and dispose of RH-TRU from Argonne National Laboratory in 

support of reducing laboratory facility from Category 2 to Category 3 as funding allows 

 Reduce the life cycle cost by evaluating and implementing opportunities transferring leasing EM 

assets for reindustrialization and reutilization especially for renewable energy projects in support 

of DOE mission 

 Work towards substantially completing the Low Activity Waste Vitrification Facility 

Construction by December 31, 2014 

 Expand the use of authorized limits to support a cost effective approach to site remediation and 

D&D: specifically apply to Gaseous Diffusion Plants, in coordination with Portsmouth and/or 

Paducah 

 Finalize and implement Operation Activity Manager certification program metrics 

 

Metrics 

 

 Metric 2.01:  Working with stakeholders, industry and the sites create at least one business model 

for reindustrialization and reutilization for renewable energy projects on EM lands based on 

public-private partnership approach 

 Metric 2.02:  Review the regulatory framework for each site to determine flexibility in aligning 

expectations with current and out-year budget projections 

 Metric 2.03:  Complete final evaluation for procurement process to acquire services to deactivate 

the Paducah Gaseous Diffusion Plant upon turnover from the USEC 

 Metric 2.04:  Finalize agreement for sale of depleted and off-specification Uranium Hexafluoride 

Inventories at Paducah and Portsmouth 

 Metric 2.05:  Initiate an Environmental Assessment (EA) to evaluate the impacts of the receipt, 

storage and disposition of the German graphite spheres 

 Metric 2.06:  Conduct two workshops through the National Academy of Sciences on best 

practices for risk-informing decisions on remedies and closure and post-closure activities 

 Metric 2.07:  Implement requirement for certification of Operation Activity Managers by 

December 31, 2013 

 

Achieving Excellence in Contract and Project Management 

 

To ensure that EM delivers the best value for the American taxpayers, the FY 2014 budget request 

reflects continued improvement in acquisition, contract, and project management. EM will further 

improve acquisition processes by obtaining early involvement and approvals on various acquisition 

approaches from DOE senior management, including the Office of Acquisition and Project Management, 

the Office of the General Counsel, and the Office of Small and Disadvantaged Business Utilization.  

 

EM’s continued progress in contract and project management has resulted in EM meeting three of the five 

criteria needed in order to be removed from the Government Accountability Office’s (GAO) High Risk 

List. One of GAO’s remaining concerns is that EM must provide the capacity (people and resources) to 

address problems. EM’s reorganization of February 2012 established project sponsor positions at 

Headquarters for all capital asset projects Field project and contract management resources will be 

evaluated to determine and address any gaps in staffing and skills for proper oversight so that any gaps 

can be addressed. GAO’s second remaining concern is that EM must monitor and independently validate 

the corrective measures that it has taken to help ensure they are both effective and sustainable over the 

long term. EM’s Annual Performance Agreement has been established as a vehicle for measuring, 
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tracking, and validating progress. EM has also developed a Continuous Improvement Program for 

Contract and Project Management to guide and monitor improvements. 

 

 

 

Strategies 

 

 Annually assess contract and project management staffing and skills to build and sustain needed 

capacity for Federal oversight of EM mission. (GAO High Risk Criteria) 

 Independently validate the effectiveness and sustainability of contract and project management 

improvement actions through project and contract management reviews. (GAO High Risk 

Criteria) 

 Improve acquisition planning and contract management by adhering to principles described in 

Deputy Secretary’s policy memorandum of December 13, 2012: 1) always seeking to align 

contractor interest with taxpayer interest; and 2) structuring contracts so that each party bears 

responsibility for its own actions 

 Improve the timeliness of approvals for contract performance baselines, contract modifications, 

and project/operations activity changes to maintain contract, project/operations activity and 

budget alignment by ensuring change management requirements and guidance is understood and 

being followed 

 Increase the use of prime contractor small businesses 

 Become a stronger owner by ensuring requirements are clearly delineated in the contracts, by 

holding contractors accountable for delivering results, and by ensuring contractors’ performance 

is fairly documented 

 Execute world-class contract and project management, and administration of traditional contracts 

in accordance with OMB Circular A-123, Federal Acquisition Regulation, Department of Energy 

Acquisition Regulation, EM Head of Contracting Activity directives to ensure the activities listed 

below are executed in strict compliance: 1) separation of duties and functions; 2) performance 

evaluation and measurement; 3) fee determination; 4) timely approval, recording/documentation 

of changes; 5) resolution of audit findings and other deficiencies; 6) management of acquisition 

workforce; 7) proper review and certification of business systems; and 8) timely contract closeout 

 Make progress in resolving the five oldest outstanding contract changes at each site 

 

Metrics 

 

 Metric 3.01:  Achieve the overall prime contract small business goal of 6% for each site with a 

stretch goal of meeting the current DOE goal 

 Metric 3.02:  Approve contract performance baselines with work aligned with the contract for the 

following contracts: 1) DUF6 Conversion Plants; 2) ORP Tank Operations; 3) Waste Treatment 

and Immobilization Plant project; 4) Salt Waste Processing Facility project; and for all new 

contracts within 180 days after transition 

 Metric 3.03:  Implement partnering agreements for the following two contracts: 1) Savannah 

River Nuclear Solutions; and 2) Idaho Treatment Group 

 Metric 3.04:  Ensure 90% of capital projects have Federal Project Directors that are certified at 

the appropriate level assigned to projects not later than CD-3 

Goal 3: Improve management of contracts and projects/operations activities with the 

objective of delivering results on time and within cost 
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 Metric 3.05:  Complete 16 project peer reviews for active post CD-0 capital projects with TPCs 

greater than $10M 

 Metric 3.06:  Complete a site-by-site and contract-by-contract plan to consider and implement (as 

appropriate) the Deputy Secretary's principles for aligning contract management 

 Metric 3.07:  Ensure 95% of contractors maintain their Earned Value Management System 

certification, when EVMS is required by the contract 

 

Management Excellence 

 

As described in DOE’s Strategic Plan, EM’s success will require a sustained commitment to management 

excellence from Headquarters to every site office, service center, laboratory, and production facility. 

Management principles will be translated into action by focusing on operational and technical excellence. 

That excellence requires developing the most highly qualified, capable, and flexible federal workforce. 

Additionally, our management principles require implementation of a performance-based culture that 

clearly links work to agency goals, hold employees accountable for meeting our mission, and 

appropriately rewards employees for their efforts. These concepts are represented in EM’s fourth goal. 

 

 

Strategies 

 

 Use surveys to identify where EM can enhance its customer and stakeholder relationships and 

implement improvements 

 Utilize the results of the Employee Viewpoint Survey to implement actions that will improve all 

aspects of the EM Workplace and enhance mission execution 

 

Metrics 

 

 Metric 4.01:  Analyze Infrastructure and Min-Safe activities and costs across EM sites. Complete 

Report on the Analysis of Infrastructure And Min-Safe Activities 

 Metric 4.02:  Prepare an analysis to assess the EM HQ and Field workforce/skills mix and 

prepare a presentation to OMB by December 2013. 

 Metric 4.03:  Ensure at least 90% of employees are either on current IDPs or EEPs that align to 

EM goals and objectives. Review employee Learning and Development progress on a quarterly 

basis 

 Metric 4.04:  Develop a strategic framework that integrates leadership culture, employee 

engagement, safety conscious work environment and diversity and inclusion to implement 

improvements in organizational culture 

 Metric 4.05:  Develop an EM complex-wide Human Capital Management Plan to include 

strategies for Knowledge Transfer 

 Metric 4.06:  Develop an EM career intern program based on the DOE new Pathways program 

 

Sustainability 

 

Goal 4: Achieve excellence in leadership and resource management by championing 

financial stewardship, integrating business processes, optimizing EM culture 

change, and improving communications with the objective of enhancing 

accountability and achieving performance results 
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As stated in the DOE Strategic Plan, “The Department is uniquely positioned to lead by example in 

transforming domestic energy use. Integrating sustainability throughout the Department is an essential 

aspect of implementing Executive Order 13514, Federal Leadership in Environmental Energy, and 

Economic Performance, and Executive Order 13423, Strengthening Federal Environmental, Energy, and 

Transportation Management, as well as related statutes, and meeting or exceeding all required energy 

management and environmental goals. As stated in the U.S. Department of Energy Strategic 

Sustainability Performance Plan (SSPP), the Department will reduce greenhouse gas emissions from 

onsite combustion of fossil fuel, fugitive emissions, and purchased power by 28% and reduce emissions 

from outside sources—such as business travel and employee commuting—by 13% by 2020. We will strive 

to exceed these goals at our own facilities by incorporating sustainability into all corporate management 

decisions,  

continually improving our operations and existing infrastructure to maximize efficient use of energy and 

natural resources, and ensuring, whenever built, new facilities are highly energy efficient. We will also 

meet the new goal on Climate Change Adaptation which has been elevated by the President’s Climate 

Action Plan in June, 2013”. The strategies and metrics of EM’s Goal 5 are our responses to the 

Sustainability challenge. 

 

 

Strategies  

 

 Meet Executive Order 13514 - reduce energy intensity in agency buildings, by soliciting 

suggestions from the staff and contractors 

 Identify means for reducing the overall EM carbon footprint 

 Utilize the Department’s Energy Saving Performance Contract (if viable) or alternative data 

center optimization practices to reduce the IT data center’s infrastructure footprint while 

providing state of the art services 

 Identify activities that promote climate change adaptation and mitigation 

 Work with local jurisdictions, as appropriate, to develop regional partnerships for climate change 

information sharing and collaboration 

 

Metrics 

 

 Metric 5.01:  Promote effective IT energy conservation practices across EM, with at least 3 sites 

joining, or continuing to participate in, EPA’s “Federal Green Challenge” (FGC) or winning a 

DOE Sustainability (Green IT) award by September 30, 2014 

 Metric 5.02:  Utilize DOEGRIT or DC Pro energy efficiency assessment tools at 2 EM data 

centers to document baseline configurations by September 30, 2014 

 Metric 5.03:  Reduce EM’s IT data center footprint by 20% by September 30, 2014 

 Metric 5.04:  Conduct detailed risk or vulnerability assessments, as appropriate, for selected EM 

site(s) 

 Metric 5.05:  Update site sustainability plans to address climate change resiliency 

 

Process and Procedure  

 

The Office of Program Planning and Budget will track/monitor the progress on strategies and metrics 

identified in this agreement and provide periodic reports to EM Management. EM DASs, Field 

Goal 5: Execute the EM Mission in a Sustainable Manner 
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Managers and Office Directors will update the status of all items on a quarterly basis through the 

predetermined tracking or reporting systems involving the appropriate field sites as needed. All changes 

to goals and/or metrics will be fully vetted, documented and used as lessons learned when appropriate. 

All the results will be evaluated and assessed to ensure success meeting of goals as well as their 

effectiveness and appropriateness. The results of these assessments will be considered for lessons 

learned and possible impact on FY 2014 goals.  

 

EM Senior Advisor Support 

 

In order to accomplish the goals herein described, it is the EM Senior Advisor's objective to provide 

visible, high profile support to: 

 

 Ensure that the necessary resources are in place to promote the success of these goals 

 

 Communicate goal achievement and progress periodically through EM Updates, Reports and 

other media 

 

 Formally recognize superior efforts in achieving goals through incentive awards 

 

 Communicate, negotiate and mitigate responses and issues with senior Department and private 

sector officials 
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Appendix: Field Operation Strategies and Metrics 

 

Carlsbad 

 

Strategies 

 Support INL for TRU shipments related to the consent order 

 Support ORP with the definition of the path forward for the Tank CH-TRU waste 

 Update the long term strategy for WIPP 

 

Metrics 

 CBFO-01:  Complete the safe transport and disposal of 965 m
3
 of TRU from Los Alamos in 

accordance with the Framework Agreement as funding allows by June 30, 2014 

 CBFO-02:  Utilize TRUPACT3 to safely transport 46 shipments of CH-TRU waste from 

Savannah River Site for disposal in the WIPP by September 30, 2014 

 CBFO-03:  Disposition 4,500 cubic meters of waste collectively from the TRU waste inventories 

managed at waste storage facilities across the EM complex by September 30, 2014 (CBFO) 

 CBFO-04:  Design heater canisters and control system to evaluate the effects of heat generating 

radioactive waste disposal in a salt repository as funding allows by September 30, 2014 

 

Consolidated Business Center 

 

 Metrics 

 CBC-01:  Achieve 15% small business prime contracting 

 CBC-02:  Achieve $10M in cost savings through further implementation of the Strategic 

Sourcing Initiative in FY14 

 CBC-03:  Award Engineering Technology Engineering Center (ETEC) Contract in FY14 

 CBC-04:  Complete solidification and shipment of 9,000 gallons of SPRU Tank Residual 

Radioactive Waste from Building H2 in FY14 
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ETEC 
 

 Metrics 

 ETEC-01:  Complete chemical and radiological soil characterization that defines the nature and 

extent at the ETEC site by June 30, 2014 

 ETEC-02:  Complete the Notice of Intent (NOI) and re-Scoping of the NEPA process by April 

30, 2014 

 ETEC-03:  Complete the groundwater characterization for the Area IV responsibilities by 

September 30, 2014 

 

Idaho 

 

Strategy 

 Maintain shipments of TRU waste to WIPP in accordance with WIPP’s integrated schedule 

 

Metrics 

 INL-01:  Begin hot operations of the Idaho Integrated Waste Treatment Unit (IWTU) by June 30, 

2014 

 INL-02:  Initiate treatment of liquid sodium bearing waste by May 30, 2014 

 INL-03:  Complete exhumation work at the Accelerated Retrieval Project (ARP) II and III 

facilities by March 30, 2014 

 

LANL 
 

Strategies 

 Submit approval of interim work plan on chromium in groundwater 

 Resolve litigation on 2010 RCRA Permit 

 

Metrics 

 LANL-01:  Complete Framework Agreement Legacy TRU Waste Disposal Component: Dispose 

of 1,106 m3 legacy TRU waste under 3706 TRU Campaign by June 30, 2014 

 LANL-02:  Submit supplemental interim work plan on chromium in groundwater 

 LANL-03:  Submit integrated Lifecycle Baseline to Headquarters for approval by July 30, 2014 

 

Moab 
 

Strategy 

 Continue efforts to reduce project life cycle costs and reduce the overall project completion 

schedule 

 

Metrics 

 Moab-01:  Safely transport and dispose of 650K tons of Uranium Mill Tailings by September 30, 

2014 

 Moab-02:  Continue groundwater cleanup with the extraction of 15,000,000 gallons of water and 

removal of 250 lbs of uranium by September 30, 2014 

 

Nevada 
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Strategies 

 Continue progress toward closure of approximately 900 subsurface contaminated groundwater 

sites 

 Continue audits and waste certification reviews in support of generator programs to ensure 

compliance with the Nevada National Security Site Waste Acceptance Criteria 

 

Metric 

 NNSS-01:  Complete characterization activities for 19 contaminated soil sites and closure of 16 

contaminated soil sites 

 

Oak Ridge 
 

 Strategy 

 Establish a TRU Central Characterization Program through CBFO 

 

 Metrics 

 ORO-01:  Submit integrated lifecycle baseline updates to Headquarters for approval by December 

31, 2013 

 ORO-02:  Obtain agreement from regulators for the siting of the Environmental Management 

Disposal Facility by September 30, 2014 

 ORO-03:  Submit CD-1 package for the Outfall 200 project in sufficient time for approval by 

September 30, 2014 

 ORO-04:  Complete demolition and waste disposal for four of the remaining six units of the K-25 

Building at Oak Ridge’s East Tennessee Technology Park by September 30, 2014 

 ORO-05:  Renegotiate the current STP milestone for construction start of the sludge build out 

project by September 30, 2014 

 

Office of River Protection 

 

 Strategies 

 Resolve issues with respect to the High Level Waste Facility sufficiently that plans can be 

completed and construction ramped up to planned level in FY14 

 Continue construction on Analytical Laboratory, Low Activity Waste Facility, and Balance of 

Facilities  

 Define the path forward for the tanks that potentially contain contact-handled TRU waste 

 

Metrics 

 ORP-01:  Complete the High-Level Waste (HLW) Facility Technical Issue Resolution Plan so 

that decision can be made on resumption of HLW production engineering and appropriate 

construction by June 30. 2014 

 ORP-02:  Complete an initial version of the Interface Control Document (ICD) 19 that provides 

the waste characterization feed parameters necessary to optimize Full Scale Vessel Testing by 

September 30, 2014 

 ORP-03:  Complete hard-heel waste removal from 4 single shell tanks in C Farm by September 

30, 2014 

 ORP-04:  Restart the 242-A Evaporator and conduct 3 evaporator campaigns by July 30, 2014 
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Portsmouth/Paducah 
 

Metrics 

 PPPO-01:  Complete process to support issuance of ROD on CERCLA cell at Paducah 

 PPPO-02:  Submit to Ohio Environmental Protection Agency (Ohio EPA) the Proposed Plan for 

the Site-Wide Waste Disposition Evaluation Project by September 30, 2014 

 PPPO-03:  Establish long term operational parameters and align operational baseline for DUF6 

by September 30, 2014 

 PPPO-04:  Submit to Ohio EPA the Proposed Plan for the Process Buildings and Complex 

Facilities D&D Evaluation Project by September 30, 2014 

 PPPO-05:  Disposition Legacy and newly generated LLW & MLLW of 10,000 cubic meters 

 PPPO-06:  Remove 50 complete cells of process gas equipment from X-326 process building at 

the Portsmouth Gaseous Diffusion Plant 

 PPPO-07:  Complete shipment of a combination of 500 converters and compressors from the X-

326 process building 

 

Richland 

 

 Strategies 

 Initiate implementation of beryllium corrective action plan products into the site’s Chronic 

Beryllium Disease Prevention Program (CBDPP) 

 Issue the draft natural gas pipeline Environmental Impact Statement for public comment 

 

Metrics 

 RL-01:  Complete removal of the 174 glove boxes associated with Plutonium Finishing Plant 

capital asset project  

 RL-02:  Complete cleanup of 80 waste sites in the Columbia River Corridor 

 RL-03:  Complete decontamination and demolition of all (11) surplus facilities in the Columbia 

River Corridor (except 324 Building and 100K)  

 RL-04:  Remediate 1.8 Billion gallons of contaminated groundwater 

 RL-05:  Complete a Pretreatment Facility Technical Issue Resolution Plan for the Waste 

Treatment Plant project that outlines scope and schedule to resume Pre-Treat Facility engineering 

and return the HLW Facility to construction status by September 30, 2014 

 

Savannah River  

 

Strategies 

 Continue processing Used Nuclear Fuel (e.g., Sodium Reactor Experiment (SRE); Material 

Testing Reactor (MTR); and High Flux Isotope Reactor (HFIR) at H Canyon) 

 Dissolve plutonium feedstock in H Canyon to feed HB line for conversion to oxide (for MOX), 

meeting HB-Line throughput requirements 

 Perform activities to reduce the risk to personnel and the environment by reducing the residual 

plutonium-238 contamination in the F-Area Materials Storage Facility (235-F) as committed in 

DNFSB Recommendation 2012-1  

 

Metrics 

 SRS-01:  Dissolve plutonium feedstock in H Canyon at the Savannah River Site to feed HB line 

for conversion to oxide (for MOX), meeting HB-Line throughput requirements 
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 SRS-02:  Perform activities to reduce the risk to personnel and the environment by reducing the 

residual plutonium-238 contamination in the F-Area Materials Storage Facility (235-F) as 

committed in DNFSB Recommendation 2012-1  

 SRS-03:  Produce 100 canisters of highly radioactive waste with 2 million curies at the Defense 

Waste Processing Facility at Savannah River by September 30, 2014 

 SRS-04:  Perform activities to support 46 TRUPACT3 shipments of Legacy CH-TRU Waste out 

of SRS to the WIPP by September 30, 2014. 

 SRS-05:  Close Tanks 5 and 6 at the Savannah River Site by September 30, 2014 

 SRS-06:  Tank waste processed for disposition (mass of sodium): 400 metric tons by September 

30, 2014 

 SRS-07:  Accept FRR and DRR receipts as agreed to with NNSA 

 SRS-08:  Complete processing Sodium Reactor Experiment (SRE) Fuel and begin treatment of 

aluminum-clad spent nuclear fuel 

 SRS-09:  Determine viability of processing graphite matrix coated used nuclear fuel (UNF) 

 SRS-10:  Complete CPA 100 foot elevation north labyrinths piping installation. 

 SRS-11:  Implement Savannah River National Laboratory Infrastructure Plan to reduce 

operational cost by facility and scientific instrument renewal as well as an improved Asset 

Condition Index 

 

West Valley 
 

 Strategy 

 Build a dry cask storage system for HLW canisters to permit timely D&D of the site. 

 

Metrics 

 WVDP-01:  Complete demolition of the Environmental Lab by June 30, 2014 

 WVDP-02:  Complete fabrication of eight Vertical Storage Casks and eight Multi Purpose 

Canisters for the High-Level Waste Canister Relocation Project by September 30, 2014 

 WVDP-03:  Complete Vitrification Cell decontamination and final survey by September 30, 2014 
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ATTACHMENT J.8  GOVERNMENT FURNISHED PROPERTY LIST  

 

Identifier Official Name Manufacturer Model Quantity 

Asset 

Value 

Acquisition 

Date Site Building 

Room 

WC77414 COMPUTER DELL COMPUTER GX150MT 1 $768.00 4/9/2002 200W 222S 4C 

WC90968 COMPUTER DELL COMPUTER GX620MT 1 $704.52 9/18/2006 200W 222S B1F 

WC90969 COMPUTER DELL COMPUTER GX620MT 1 $704.52 9/18/2006 200W 2713S 146E 

WC90974 COMPUTER DELL COMPUTER GX620MT 1 $704.52 9/18/2006 200W 222S B1F 

WC90976 COMPUTER DELL COMPUTER GX620MT 1 $704.52 9/18/2006 200W 222S 4M 

WC92213 PROJECTOR DELL COMPUTER 2400MP 1 $1,227.46 7/11/2007 200W 2704S 25 

WC94561 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $799.55 5/6/2008 200W 2713S 146L 

WC94564 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $799.55 5/6/2008 200W 222S 5-A/B 

WC94626 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $799.55 5/20/2008 200W 2713S 146F 

WC94669 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $799.55 6/6/2008 200W 2713S 129 

WC94672 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 6/11/2008 RCHN 1979SNYDER STE 130 C17 

WC94675 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 6/11/2008 200W 2704S 29 

WC94708 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 6/25/2008 RCHN 1979SNYDER STE 130 C-14 

WC94728 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 7/1/2008 200W 2713S 146E 

WC94732 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 7/8/2008 200W 2713S 139 

WC94780 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 7/17/2008 200W 2713S 143 

WC94794 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 7/17/2008 200W 2704S 27-B 

WC94846 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $942.00 7/23/2008 200W 2713S 147L 

WC94873 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 8/6/2008 200W 2704S 5 

WC94903 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 8/21/2008 200W 222S 4D 

WC94904 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 8/21/2008 200W 2713S 146A 

WC94934 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 9/3/2008 RCHN 1979SNYDER STE 130 ROOM 1 

WC95063 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 9/11/2008 RCHN 1979SNYDER STE 130 C18 

WC95066 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 9/11/2008 200W 2713S 147U 

WC95073 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 9/11/2008 200W 2704S 14 

WC95082 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 9/11/2008 RCHN 1979SNYDER 130/7 

WC95089 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 9/11/2008 200W 2713S 146J 

WC95100 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $839.85 9/11/2008 200W 2713S 129 

WC95229 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/16/2008 200W 2713S 139 
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WC95250 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/16/2008 200W 2704S 27-B 

WC95253 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/16/2008 RCHN 1979SNYDER SUITE 130 RM 5 

WC95255 LAPTOP DELL COMPUTER LATITUDE E6400 1 $1,972.05 10/3/2008 RCHN 1979SNYDER SUITE 130 RM 4 

WC95258 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/16/2008 200W 2713S 148N 

WC95262 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/16/2008 RCHN 1979SNYDER STE 130 C13 

WC95265 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/16/2008 200W 2713S 140 

WC95291 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/16/2008 200W 2713S 147M 

WC95337 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/15/2008 200W 2713S 141 

WC95349 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/15/2008 200W 222S B1F 

WC95361 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/15/2008 200W 2713S 148G 

WC95364 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/15/2008 200W 2713S 148P 

WC95366 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/15/2008 200W 2713S 147F 

WC95371 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/15/2008 200W 2713S 146E 

WC95375 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/15/2008 200W 2713S 146P 

WC95376 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/15/2008 200W 222S 4M 

WC95403 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $1,076.60 10/3/2008 200W 2713S 147X 

WC95528 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/29/2008 200W 2713S 146B 

WC95534 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/29/2008 200W 2713S 135 

WC95553 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/29/2008 200W 2713S 147H 

WC95556 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 10/29/2008 RCHN 1979SNYDER SUITE 130 RM 11 

WC95572 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 11/10/2008 200W 2713S 146G 

WC95579 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 11/10/2008 200W 2713S 146D 

WC95619 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $814.47 11/13/2008 200W 2713S 130B 

WC95799 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $768.79 1/16/2009 200W 2704S 27A 

WC95802 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $768.79 1/16/2009 200W 2713S 147N 

WC95804 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $768.79 1/16/2009 200W 2704S 25 

WC95816 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $768.79 1/16/2009 200W 222S B1F 

WC95820 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $768.79 1/16/2009 200W 2713S 146O 

WC95821 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $768.79 1/16/2009 200W 2713S 146R 

WC95830 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $768.79 1/16/2009 200W 2713S 146C 

WC95851 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $768.79 1/16/2009 200W 2713S 147S 

WC95854 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $768.79 1/16/2009 RCHN 1979SNYDER SUITE 130 C15 

WC95862 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $768.79 1/16/2009 200W 2713S 133 

WC95880 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $768.79 1/16/2009 RCHN 1979SNYDER SUITE 130 CUB C16 
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WC95937 COMPUTER DELL COMPUTER OPTIPLEX 755MT 1 $768.79 2/4/2009 RCHN 1979SNYDER STE 130 RM 3 

WC96174 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 3/11/2009 200W 2704S 26 

WC96175 

EXTERNAL 

HARD DRIVE 

WESTERN 

DIGITAL WDH1U3200N 1 $92.02 3/9/2009 200W 2704S 

28 

WC96197 LAPTOP DELL COMPUTER LATITUDE E6400 1 $1,528.78 3/13/2009 200W 222S 5A/B 

WC96198 LAPTOP DELL COMPUTER LATITUDE E6400 1 $1,799.48 3/13/2009 RCHN 1979SNYDER 9 

WC96978 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 4/15/2009 RCHN 1979SNYDER SUITE 130 CUBE 19 

WF11308 CAMCORDER SONY DCR-SR85 1 $599.00 5/7/2008 200W 2713S 146K 

WF11449 PDA PHONE BLACKBERRY 8310 1 $300.00 9/25/2008 1100 2355STEVENS WHSE 

WF13102 HARD DRIVE 

WESTERN 

DIGITAL MY BOOK 1 $114.00 8/3/2009 RCHN 1979SNYDER 

SUITE 130 RM 7 

WF13103 HARD DRIVE 

WESTERN 

DIGITAL MY BOOK 1 $114.00 8/3/2009 RCHN 1979SNYDER 

STE 130 RM 4 

WF16092 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 5/14/2009 200W 2704S 16 

WF16291 LAPTOP DELL COMPUTER LATITUDE E6400 1 $1,765.64 5/18/2009 200W 2704S 28 

WF16294 LAPTOP DELL COMPUTER LATITUDE E6400 1 $1,765.64 5/18/2009 200W 2713S 146L 

WF16589 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 5/20/2009 200W 2713S 146I 

WF16598 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 5/28/2009 200W 2713S 148M 

WF18949 PDA PHONE BLACKBERRY 9800 TORCH 1 $108.00 1/10/2011 200W 2704S 5 

WF19030 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 6/20/2009 200W 2704S 8 

WF19173 LAPTOP DELL COMPUTER LATITUDE E6400 1 $1,771.53 6/24/2009 200W 2704S 15 

WF19971 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 7/29/2009 200W 2704S 26 

WF19999 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 8/3/2009 200W 2713S 134 

WF20132 LAPTOP DELL COMPUTER LATITUDE E6400 1 $1,771.53 9/17/2009 RCHN 1979SNYDER 9 

WF20303 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 9/14/2009 200W 2713S 147J 

WF20304 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 9/14/2009 200W 2713S 147I 

WF20306 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 9/14/2009 200W 2713S 142 

WF20307 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 9/14/2009 200W 2704S 7 

WF20308 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $861.85 9/14/2009 200W 2713S 139 

WF21219 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $900.76 1/20/2010 200W 2713S 147D 

WF21220 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $900.76 1/20/2010 200W 2713S 147E 

WF21221 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $900.76 1/20/2010 200W 2713S 146F 

WF21222 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $900.76 1/20/2010 200W 2713S 147B 

WF21223 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $900.76 1/20/2010 200W 2713S 147A 



                                                                  Hanford 222-S Laboratory Analysis and Testing Services  

Request for Proposal  

DE-SOL-0005750 

 

J-154 

 

WF21224 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $900.76 1/20/2010 200W 2713S 147C 

WF21230 COMPUTER DELL COMPUTER OPTIPLEX 760MT 1 $900.76 1/20/2010 200W 2713S 147G 

WF21542 LAPTOP DELL COMPUTER LATITUDE E6400 1 $1,832.44 3/10/2010 200W 2713S 136 

WF21559 COMPUTER DELL COMPUTER OPTIPLEX 780MT 1 $904.99 3/15/2010 200W 2704S 28 

WF21676 COMPUTER DELL COMPUTER OPTIPLEX 780MT 1 $904.99 4/10/2010 200W 2713S 147K 

WF21677 COMPUTER DELL COMPUTER OPTIPLEX 780MT 1 $904.99 4/10/2010 200W 2713S 147H 

WF23501 COMPUTER DELL COMPUTER OPTIPLEX 780MT 1 $935.20 10/22/2010 RCHN 1979SNYDER SUITE 130 RM 2 

WF25107 PDA PHONE BLACKBERRY 9800 TORCH 1 $649.99 3/1/2011 200W 2713S 136 

WF25108 PDA PHONE BLACKBERRY 9800 TORCH 1 $649.99 3/1/2011 RCHN 1979SNYDER STE 130 RM 4 

WF25109 PDA PHONE BLACKBERRY 9800 TORCH 1 $649.99 3/1/2011 RCHN 1979SNYDER STE 130 ROOM 6 

WF25623 SCANNER FUJITSU FI6770 1 $5,098.00 10/4/2010 200W 2713S 139 

WF27349 PDA BLACKBERRY TORCH 9810 1 $55.00 2/21/2012 200W 2713S 140 

WF28102 

SMART 

PHONE APPLE IPHONE 5 1 $199.99 2/25/2013 200W 2704S 

14 

WF28310 

SMART 

PHONE APPLE IPHONE 5 1 $649.99 7/1/2013 200W 2713S 

134 
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ATTACHMENT J.9  PERFORMANCE EVALUATION AND MEASUREMENT PLAN 

 

A. INTRODUCTION 

 

This Performance Evaluation and Measurement Plan (PEMP) is the basis for the Laboratory Analysis 

and Testing Services Contract evaluation of the Contractor’s performance on the Award Fee incentives 

and for presenting an assessment of that performance to the Fee Determining Official (FDO).  It 

describes specific criteria and procedures used to assess the Contractor’s performance and to determine 

the amount of fee earned.  Actual performance fee determinations and the methodology for 

determining fee are unilateral decisions made solely at the discretion of the Government. 

 

The intent of this Plan is to incentivize the highest levels of excellence in specific focus areas -- but 

not at the expense of basic schedule, safety, or technical performance.  Accordingly, no fee will be 

paid if the Contractor’s basic schedule, safety, or technical performance (contract requirements) is 

less than Very Good.  DOE’s documented basis for all award-fee determinations will include, at a 

minimum, a determination whether basic schedule, safety, or technical performance is at a Very 

Good level. This determination and the methodology for determining the award fee are unilateral 

decisions made solely at the discretion of the Government. 

 

No Award Fee is available for performance at the Satisfactory level since the contractor is already 

earning normal profit in its fixed-price amount for such performance. 

 

If the contractor’s performance is considered unacceptable in any area of contract performance, the 

FDO may, at his or her discretion, determine the contractor’s overall performance to be unacceptable 

and withhold the entire performance fee for the evaluation period. 

 

B. ORGANIZATION 

 
The award fee organization consists of: the Fee Determining Official (FDO); an Award Fee 

Board (AFB) that consists of the COR as chairperson; the Contracting Officer; other functional 

area participants; and advisor members. 

 

C. RESPONSIBILITIES 

 

1. Fee Determining Official. The FDO approves the award fee plan and any significant 

changes. The FDO reviews the recommendation(s) of the AFB, considers all pertinent data, 

and determines the earned award fee amount for each evaluation period. 

 

2. Award Fee Board:  Under the leadership of the AFB Chair, AFB members review 

performance reports and COR evaluation(s), consider all information from pertinent 

sources, prepare interim performance reports, and prepare the Fee Recommendation Report 

to be presented to the FDO. The AFB may also recommend changes to this plan. 

 

3. AFB Recorder. The AFB recorder is responsible for coordinating the administrative actions 

required by the COR, the AFB and the FDO, including: 

a. receipt, processing and distribution of reports and evaluations from all required 

sources; 

b. scheduling and assisting with internal evaluation milestones, such as briefings; and 

c. accomplishing other actions required to ensure the smooth operation of the award 

fee process. 
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4. CO. The CO is the liaison between Contractor and Government personnel and shall ensure 

the incentive process is properly administered in accordance with agency regulations. The 

CO shall also modify the contract in regards to any contractual issues that may arise during 

the term of the contract. 

 

5. COR. The COR maintains written records of the contractor's performance in their assigned 

evaluation area(s) so that a fair and accurate evaluation is obtained.  The COR prepares 

interim and end-of-period evaluation reports as directed by the AFB. 
 

D. FEE ALLOCATION 

 

The available fee for each evaluation period is shown in Attachment 1.  The fee earned will be 

paid based on the Contractor’s performance during each evaluation period for the following 

incentives: 
 

 Incentives 1 through 3:  This part is based on consideration of quantitative 

performance measures as compared to targets specified in this PEMP.  The amount of 

fee allocated to this part is 60% of the total. 

 

 Incentives 4 through 7:  This part is based on consideration of Contractor 

performance in areas that cannot be measured quantitatively, taking into account 

external factors and conditions. The amount of fee allocated to this part is 40% of the 

total. 

 

Details are provided in Attachment 1 to the PEMP.  
 

E. FEE EVALUATION PROCESS 

 

The first evaluation period shall commence on the day the Contractor assumes full 

responsibility for performing work at the 222-S Laboratory as specified in Section C.2.1.9.  

The Contractor will be evaluated annually to determine eligibility for award fee.  

 

a. No later than ten (10) calendar days after the end of an evaluation period, the Contractor 

shall provide the CO with an electronic copy of the Contractor’s self-assessment 

showing an assessment of performance against the evaluation criteria set forth in this 

PEMP.  Where applicable, the self-assessment shall include, as an attachment, 

calculations showing the quantitative basis for claimed achievements. 

 

b. No later than twenty (20) calendar days after the end of an evaluation period, COR(S) 

will prepare and submit an independent assessment of Contractor performance against 

the evaluation criteria set forth in this PEMP.  The assessment will include a validation 

of any supporting materials the Contractor has provided. 

 

c. Within approximately sixty (60) calendar days after the end of an evaluation period, the 

AFB will consolidate COR assessments, validations, and supporting information, and 

the AFB Recorder will submit an evaluation report and fee recommendation to the 

FDO.  Because this report is pre-decisional, its contents will not be formally shared with 

the Contractor.  If the Contractor and DOE assessments are at significant variance, then 

the AFB will take whatsoever actions it deems appropriate to gather additional 
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information from the Contractor and resolve differences. 

 

d. Within seventy (70) calendar days after the end of an evaluation period or sixty calendar 

days (60) after receipt of the Contractor’s self-assessment, whichever is later, the FDO 

will make a determination of fee earned and notify the Contractor in writing. 
 

e. Within thirty (30) calendar days after the FDO determination of fee earned for the 

evaluation period, the CO will issue a contract modification authorizing payment of the 

earned fee amount. 
 

F. DOCUMENTATION 

 

The rationale for fee payments will be documented by the AFB and the FDO.  When 

discussions are held by the people listed in Section C above that significantly impact DOE 

evaluation of Contractor performance, the major conclusions of the discussion and the 

rationale behind them will be documented in the form of signed and dated notes, minutes, 

or correspondence.  This documentation will be kept by the AFB Recorder until the fee 

payment is finalized, at which time it will be placed in the contract file of the ORP 

Contracts and Property Management Division along with the AFB Fee Recommendation 

and the FDO’s Fee Determination Report. 

 

G. COMMUNICATION 

 

The Contractor may request informal feedback on any aspect of its performance during 

any interface meeting with the CO.  In the spirit of open communication and shared goals, 

DOE will make a good faith effort to respond in a timely manner with complete and 

actionable advice based on currently known information.  

 

H. FEE PLAN CHANGE PROCEDURE 

 
The PEMP will be unilaterally established by the Government. The initial PEMP and any 

subsequent revisions shall be provided to the Contractor not later than thirty (30) calendar 

days prior to the start of the evaluation period to which the revisions apply.  The PEMP may 

be revised unilaterally by the Government at any time during the period of performance.  The 

Contractor may recommend changes to the CO no later than 60 days prior to the beginning of 

the new evaluation period. 

 

All significant changes are approved by the FDO; however, the AFB Chairperson may approve 

other changes.  Examples of significant changes include changing evaluation criteria, adjusting 

weights to redirect the contractor’s emphasis to areas needing improvement, and revising the 

distribution of fee dollars.  

 

 

I. CONTRACT TERMINATION 
 

If the contract is terminated for the convenience of the Government after the start of a fee 

evaluation period, the available fee for that period shall be prorated and the amount of fee earned 

by the Contractor shall be determined by the FDO using the fee evaluation process described in 

this PEMP.  
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ATTACHMENT J.9.1 - DETAILED FEE PLAN 

 

Total Award Fee Available  

Total Award Fee Available 100% 2.5% of 

contract price 

for applicable 

period 

 

Incentives Award Fee Allocation Table 

 

Incentive 

 

VALUE (%) 

 

VALUE ($) 

1 -  Delivery 20% TBD 

2 -  Evaluations/Proficiency Tests 20% TBD 

3 -  Maintain Holding Times 20% TBD 

4 - Business Interfaces and Efficiency 10% TBD 

5 - Analytical Reporting and Data Quality 10% TBD 

6 - Environmental Stewardship and Compliance 10% TBD 

7 - Worker Safety, Health, and Safety Culture 10% TBD 

Total Award Fee Available 100%  TBD 

 

Descriptions and Evaluation Criteria for Incentives 1 through 3 

Incentive 1 (See Section 

C.1.2.5)  

Delivery Due Date: 1/1/2016 

  Value (%): 20% 

  Value ($): TBD 

Performance Objective  The Contractor will provide at a minimum 95% on-time delivery of analytical 

deliverables due to customers during this evaluation period. 

Performance 

Measures/Surveillance 

Method 

 

This incentive will be measured by dividing the number of on-time analytical 

deliverables by the total number of analytical deliverables due to customers 

during this evaluation period. 

Performance Target Available award fee will be: 
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Score % less than or equal to  95%, is not eligible for Fee  

Score %  greater than  95% and less than 97%, is eligible for 50% of Fee 

Score %  greater than or equal to 97%, is eligible for 100% of Fee 

 

Incentive 2 (See Section 

C.2.1.4) 

Evaluations/Proficiency Tests Due Date: 1/1/2016 

  Value (%): 20% 

  Value ($): TBD 

Performance Objective  The Contractor shall maintain an overall average score of at least 95% for 

proficiency tests performed during the evaluation period. 

Performance 

Measure/Surveillance 

Method 

 

This incentive will be measured by the percent of acceptable performance 

evaluation results of the total number of performance evaluation analyses 

performed. 

Performance Target Available award fee will be: 

Score % less than or equal to  95%, is not eligible for Fee  

Score %  greater than  95% and less than 97%, is eligible for 50% of Fee 

Score %  greater than or equal to 97%, is eligible for 100% of Fee 

 

Incentive 3 (See Section 

C.1.2.1) 

Maintain Holding Times Due Date1/1/2016 

  Value (%): 20% 

  Value ($): TBD 

Performance Objective  The Contractor will maintain holding time performance at greater than or 

equal to 95% of all samples received during this evaluation period. 

Performance 

Measure/Surveillance 

Method 

 

This incentive will be measured by dividing the number of holding times met   

by the total number of samples received by the laboratory during this 

evaluation period. 
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Performance Target Available award fee will be: 

Score % less than or equal to  95%, is not eligible for Fee  

Score %  greater than  95% and less than 97%, is eligible for 50% of Fee 

Score %  greater than or equal to 97%, is eligible for 100% of Fee 

 
Evaluation Methodology for Incentives 4 through 7  

 

DOE will evaluate performance for Incentives 4 through 7 against the desired outcomes specified 

below. The evaluation will assign a Numerical Rating of 0 to 100 and associated adjectival rating. 

The numerical ratings shall correspond to the Percent of Available Fee Earned awarded to each of 

these incentives as shown in the Ratings and Description Chart below.  Ratings shall take into 

account whether Contractor performance (as opposed to other factors and conditions) directly 

contributed to the desired outcome.   

 

While Incentives 4 through 7 each have associated evaluation criteria and surveillance methods, 

DOE may consider other pertinent information in determining performance.  DOE may not use all of 

the listed surveillance methods during any one evaluation period, but rather will select a subset of 

the listed surveillance methods appropriate to current priorities and concerns. 

 

For Incentives 4 through 7, an adjectival rating below Good for total performance is a matter of 

concern to DOE-ORP. Although this rating represents satisfactory performance, it indicates 

significant room exists for improvement in quality of services delivered.  

 

Descriptions and Evaluation Criteria for Incentives 4 through 7 

 

Incentive 4 Business Interfaces and Efficiency Due Date: 1/1/2016 

  Value (%): 10% 

  Value ($):TBD 

Performance Objective  The Contractor will maintain positive and effective relationships with DOE and 

interface partners 

Award fee evaluation 

criteria 

 Service Level Agreements are implemented and updated in a timely 

manner to reflect changing customer baselines. 

 Customer (Non-TOC) costs associated with analytical work are 

calculated according to a clear and consistent documented basis. 

 Negotiations with interface partners are carried out in a spirit of 

cooperation and transparency, including timely submission of requests 

for additional data, timely counteroffers, conveying a positive and 

professional attitude. 

 Dispute resolution processes are robust, effective, and used appropriately. 

 The Contractor demonstrates sustainable reductions in use of 
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government-furnished property, materials, and services.  

 Key personnel remain in their posts for the contractually required period. 

Surveillance Method  Check alignment between the sample receipt schedules shown in SLAs 

and the corresponding actuals. 

 Verify Contractor cost estimating procedures for reasonableness for Non-

TOC customers. 

 Verify whether the Contractor’s cost estimating procedures were 

correctly used for Non-TOC customers. 

 Note the frequency with which inter-contractor disputes are elevated to 

DOE for resolution. 

 Check invoices submitted by TOC and MSC to see whether Contractor 

usage of their DOE direct funded services and materials is reasonable. 

 Validate Contractor claims of sustainable reductions in use of 

government-furnished property, materials, and services. 

 Consider any changes in key personnel. 

 

 

Incentive 5 Analytical Reporting and Data Quality Due Date: 1/1/2016 

  Value (%): 10% 

  Value ($):TBD 

Performance Objective  The Contractor will deliver a high-quality product that meets Customer needs 

and provides maximum value to the Hanford site cleanup mission.  

Award fee evaluation 

criteria 

 Quality of reporting measured by issues identified through customer 

feedback which includes: review comment records, complaints, and 

requests for revised or corrected reports. 

 The number and seriousness of quality issues associated with 

analytical data and the effectiveness and speed with which they are 

resolved. 

 Appropriateness of sample archival and sample preservation activities 

to meet customer and site needs. 

 Effective implementation of compliant QA processes including a 

proactive QA assessment and evaluation program. 

Surveillance Method  Solicit input from customers on the quality of Contractor analytical 

services. 

 Consider review comment records, complaints, and requests for 

revised and corrected reports. 

 Check sample archiving to determine whether appropriate protocols 

are being observed for sample preservation. 

 Observe Laboratory activities and note any procedural non-



                                                                  Hanford 222-S Laboratory Analysis and Testing Services  

Request for Proposal  

DE-SOL-0005750 

 

J-162 

 

compliances. 

 Audit the Contractor’s QA program.  

 

Incentive 6 Environmental Stewardship and Compliance Due Date: 1/1/2016 

  Value (%): 10% 

  Value ($):TBD 

Performance Objective  The Contractor will demonstrate sound Environmental Stewardship and 

Compliance    

Award fee evaluation 

criteria 

 Contractor actions fully support the TOC and MSC in maintaining 

applicable environmental permits and implementing waste 

minimization and pollution prevention practices  

 Early identification of issues and concerns through a proactive 

assessment and evaluation program 

 Number and seriousness of any non-compliances, infractions, or 

violations and the timeliness and quality of related reporting and 

responses. 

 Compliance with requirements for management of chemicals.  

Surveillance Method  Solicit TOC input on the effectiveness of Contractor support in 

environmental stewardship and compliance. 

 Review Contractor self-assessments of environmental compliance and 

waste management activities. 

 Observe waste management practices and note any non-compliances 

with procedures and environmental regulations. 

 Note the number and seriousness of any non-compliances, infractions, 

or violations and the timeliness and quality of related reporting and 

responses. 

 Observe whether the Contractor’s chemical management practices are 

in compliance with procedures and environmental regulations. 

 

Incentive 7 Worker Safety, Health, and Safety Culture Due Date: 1/1/2016 

  Value (%): 10% 

  Value ($):TBD 

Performance Objective  Workers at the 222-S Laboratory are protected from health and safety hazards, 

and are encouraged to raise health and safety concerns without fear of 

retaliation. 

Award fee evaluation  Issue identification and resolution before negative impact to personnel 

safety.  
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criteria  Clear and effective communication to workers about avenues 

available for raising safety and health concerns. 

 Visible and sustained engagement by Contractor management in 

worker safety, health, and safety culture. 

 Prompt and accurate reporting on work-related injuries, illnesses, and 

exposures among Contractor employees. 

 Effectiveness of processes defined in the Contractor’s Integrated 

Safety Management System. 

Surveillance Method  Monitor the Contractor’s activities to identify and correct health and 

safety concerns. 

 Monitor Management handling of and response to worker injuries, 

illnesses, and exposures, including any corrective actions. 

 Monitor Contractor compliance with Hanford health and safety 

programs. 

 Solicit input from the TOC on whether the Contractor is an effective 

partner in ensuring safe operations at the 222-S Laboratory complex. 

 Consider the results of any safety culture surveys of Contractor staff 

performed during the evaluation period.  

 Observe posters, emails, and other channels used by Contractor 

management to communicate with workers to see whether safety 

messages are consistent and effective. 

 Consider the safety and health issues, if any, raised by Contractor staff 

through the Employee Concerns Program or other issue management 

process. 
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Ratings and Definitions Chart 

 

Assigned 

Numerical 

Rating 

Adjectival Rating 

 (corresponding to 

Numerical Rating) 

Definition 

Percentage 

of Award 

Fee 

Earned 

91 to 100 Excellent 

Contractor has exceeded almost all of the 

significant award-fee criteria and has met 

overall cost, schedule, and technical 

performance requirements of the contract in 

the aggregate as defined and measured against 

the criteria in the award-fee plan for the 

award-fee evaluation period. Contractor's 

work is highly professional. Contractor solves 

problems with very little, if any, Government 

involvement. Contractor is proactive and 

takes an aggressive approach in identifying 

problems and their resolution, including those 

identified in the risk management process, 

with a substantial emphasis on performing 

quality work in a safe manner within 

cost/schedule requirements. No significant re-

work. 

91% to 

100% 

76 to 90 Very Good 

Contractor has exceeded many of the 

significant award-fee criteria and has met 

overall cost, schedule, and technical 

performance requirements of the contract in 

the aggregate as defined and measured against 

the criteria in the award-fee plan for the 

award-fee evaluation period.  Contractor 

solves problems with minimal Government 

involvement.  Contractor is usually proactive 

and demonstrates an aggressive approach in 

identifying problems and their resolution, 

including those identified in the risk 

management process, with an emphasis on 

performing quality work in a safe manner 

within cost/schedule requirements. Problems 

are usually self-identified and resolution is 

self-initiated. Some limited, low-impact 

rework within normal expectations.   

25% to 

50%  

51 to 75 Good 

Contractor has exceeded some of the 

significant award-fee criteria and has met 

overall cost, schedule, and technical 

performance requirements of the contract in 

the aggregate as defined and measured against 

the award-fee plan for the award-fee 

evaluation period.  Contractor is able to solve 

0% 



                                                                  Hanford 222-S Laboratory Analysis and Testing Services  

Request for Proposal  

DE-SOL-0005750 

 

J-165 

 

basic problems with adequate emphasis on 

performing quality work in a safe manner 

within cost/schedule objectives. The rating 

within this range will be determined by level 

of necessary Government involvement in 

problem resolution, including those problems 

identified in the risk management process, 

and extent to which the performance problem 

is self-identified vs. Government-identified. 

Some re-work required that unfavorably 

impacted cost and/or schedule. 

 
 

CONTRACTOR PERFORMANCE EVALUATION REPORT 

 

Calculations:  For Incentives 1 through 3, percent of fee earned is calculated according to the instructions 

provided in each incentive’s description and applied to the corresponding value in the Incentives Award 

Fee Allocation table.  For Incentives 4 through 7, the assigned rating is converted to a percent according 

to the Ratings and Definitions Chart and then multiplied by the value provided in the Incentives Award 

Fee Allocation Table.  Fees for the seven incentives are summed to produce the total fee earned.   

A sample evaluation form is shown on the next page. 
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PEMP EVALUATION SCORE CARD EXAMPLE 
 

 

PERIOD FROM ___________ TO____________ CONTRACT NO. _____________________________ 

CONTRACTOR __________________________ DATE OF REPORT ___________________________ 

BOARD MEMBERS 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

 

INCENTIVES 1 THROUGH 4 
 Score Percent of fee Amount 

of fee 

INCENTIVE 1 - DELIVERY __________% __________% x (TBD) = $_________ 

INCENTIVE 2 -  

EVALUATIONS/PROFICIENCY 

TESTS 

__________% __________% x (TBD) = $_________ 

INCENTIVE 3 - MAINTAIN 

HOLDING TIME 

__________% __________% x (TBD) = $_________ 

INCENTIVES 1 THROUGH 3 

SUBTOTAL 

  $_________ 

       

INCENTIVES 4 THROUGH 7 
 Assigned 

Numerical 

Rating Percent of fee 

Amount of 

fee 

INCENTIVE 4 -  BUSINESS 

INTERFACE AND EFFICIENCY 

__________ __________% x (TBD) = $_________ 

INCENTIVE 5 - ANALYTICAL 

REPORTING AND DATA QUALITY 

__________ __________% x (TBD) = $_________ 

INCENTIVE 6 - ENVIRONMENTAL 

STEWARDSHIP AND 

COMPLIANCE 

__________ __________% x (TBD) = $_________ 
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INCENTIVE 7 - WORKER SAFETY, 

HEALTH, AND SAFETY CULTURE 

__________ __________% x (TBD) = $_________ 

INCENTIVES 4 THROUGH 7 

SUBTOTAL  

  $_________ 

 

 TOTAL FEE EARNED                                $__________  

Chairperson Signature ____________________________________Date signed____________ 
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ATTACHMENT J.10  EXECUTED PERFORMANCE GUARANTEE AGREEMENT 

 

[To be inserted at time of award] 
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ATTACHMENT J.11 ACRONYM LIST 

 

Acronym Description 

ABCASH 
Automated Bar Coding of All Samples at 

Hanford 

ADR Alternative Dispute Resolution 

AEA Alpha Energy Analyzers 

AFB Award Fee Board  

ASME American Society of Mechanical Engineers 

ASTC 

Analytical Services Testing Contractor (Same 

as Laboratory Analytical Services and Testing 

Contractor (LAS&T)   

BMS-OTM Overtime Management System 

CAIRS 
Computerized Accident/Incident Reporting 

System 

CCR Central Contractor Registration  

CERCLA 
Comprehensive Environmental Response 

Compensation and Liability Act  

CFR  Code of Federal Regulations  

CLIN Contract Line Item Number 

CIAC Cyber Incident Advisory Capability 

CITS Chemical Inventory Tracking System 

CO  Contracting Officer  

COR  Contracting Officer Representative  

CPARS  
Contractor Performance Assessment Reporting 

System  

CRD  Contractor Requirements Document  

DEAR Department of Energy Acquisition Regulation 

DOE  Department of Energy  

DOL Department of Labor  

DPLH Direct Productive Labor Hours  

DSA Documented Safety Analysis 

DSC Differential Scanning Calorimeters 

EEO Equal Employment Opportunity  

EEOICPA 
Energy Employees Occupational Illness 

Compensation Program Act  

ECP Employee Concerns Program 

EFT Electronic Funds Transfer  

EMS Environmental Management System  

EMCBC  Environmental Management Consolidated 
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Business Center 

EJTA  Employee Job Task Analysis 

EPA Environmental Protection Agency 

ERISA Employee Retirement income Security Act 

FAPIIS 
Federal Awardee Performance and Integrity 

Information System 

FAR  Federal Acquisition Regulation 

FDO Fee Determining Official  

FP Fixed Price  

FOCI Foreign Ownership, Control, or Influence 

FNVA Foreign National Visits and Assignments  

GAO  Government Accountability Office  

GC/MS Gas Chromatograph/Mass Spectrometers 

GEA Gamma Energy Analyzers  

GFE Government Furnished Equipment  

GFP Government Furnished Property  

GSA General Services Administration 

GSP Graded Security Protection 

HAZQARD 
Hanford Analytical Services Quality 

Assurance Requirements Document  

HEIS Hanford Environmental Information System 

HEWT Hanford Employee Welfare Trust  

HGET Hanford General Employee Training 

HISI Hanford Information Systems Inventory 

HLAN Hanford Large Area Network 

HSPP Hanford Site Pension Plan  

HSSP Hanford Site Savings Plans 

HTML Hyper Text Markup Language 

IC Ion Chromatographs 

IDMS Integrated Document Management System 

ICD Interface Control Documents 

IG  Inspector General  

IH  Industrial Hygiene  

ICP/MS 
Inductively Coupled Plasma/Mass 

Spectrometer systems 

Inc.  Incorporated  

ISAP Infrastructure and Services Alignment Plan 

ISO International Organization for Standardization 

ITEM Integrated Training Electronic Matrix 
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JV  Joint Venture  

LA&TS Laboratory Analysis and Testing Services 

LAS&T 
Laboratory Analytical Services and Testing 

Contractor 

LIMS Laboratory Information Management System 

LLC Limited Liability Corporation  

LTS2 Laboratory Training System 2 

MC&A Material Control and Accountability 

MBA Material Balance Area 

MOA Memoranda of Agreement 

MOU Memoranda of Understanding  

MSC Mission Support Contractor  

MSDS Material Safety Data Sheets 

NAICS 
North American Industrial Classification 

System  

NEPA  National Environmental Policy Act 

NIOSH 
National Institute for Occupational Safety and 

Health 

NIST  
National Institute of Standards and 

Technology  

NQA Nuclear Quality Assurance 

NTP  Notice to Proceed 

OCI  Organizational Conflict of Interest  

OpEx Operating  Experience  

OPEXShare OPerating EXperience Sharing 

OPSEC Operations Security  

ORFSC  Oak Ridge Financial Service Center  

ORP  Office of River Protection  

OSHA 
Occupational Safety and Health 

Administration 

OUO Official Use Only  

PE  Performance Evaluation 

PEMP Performance Evaluation Measurement Plan 

PDF Portable Document Format  

PIDS Property Information Data System 

PIV Personal Identity Verification  

PMP Pension Management Plan  

PNNL Pacific Northwest National Laboratory  

POMS 
Performance Objectives, Measurements, and 

Commitments 
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PPA Pension Protection Act 

PPIRS  
Past Performance Information Retrieval 

System 

PRC Plateau Remediation Contractor 

PROTRAX-ATL Procedure Status Tracking 

Pu Plutonium  

PWS  Performance Work Statement  

RCW Washington Revised Code 

RFP  Request for Proposal  

QA Quality Assurance  

QAP Quality Assurance  Program 

QC Quality Control  

RCCC River Corridor Closure Contract(or)  

RCRA Resource Conservation and Recovery Act 

RL  Richland Operations Office  

SAA  Satellite Accumulation Areas 

SAM  System for Award Management  

SAMS Sunflower Asset Management System 

SAS Safety and Security  

SBA Small Business Administration  

SCR System Change Request 

SEB Source Evaluation Board  

SECON Security Conditions  

SEM Scanning Electron Microscopes 

SES  Security and Emergency Services 

SF  Standard Form  

SLA Service Level Agreement  

SSO  Source Selection Official  

Sr Strontium 

TFMSS Tank Farms Material Service System 

TGA Thermal Gravimetric Analyzers 

T&M  Time-and-Materials 

TOC  Tank Operations Contractor  

TPA 
Third Party Administrator or Tri-Party 

Agreement  

TRAINTRAX-222-S Training Tracking System 

TSR Technical Safety Requirements 

U.S.C  United States Code  
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VIPERS 
Vendor Inquiry Payment Electronic Reporting 

System  

WRPS Washington River Protection Solutions  

WASP Workplace Substance Abuse Programs 

WSCF Waste Sampling and Characterization Facility 

WSHP Worker Safety and Health Plan  

WTP  Waste Treatment Plant  

90DAAs 90-Day Accumulation Areas  
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ATTACHMENT J.12 STAFFING PLAN 

 
[to be inserted at time of award] 
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ATTACHMENT J.13 HANFORD SITE DATA SYSTEMS 

 

 

 Automated Bar Coding of All Samples at Hanford (ABCASH) system:  Site wide 

application used to track sample data for air filters, soil samples and vegetation samples. 

 

 Laboratory Training System 2 (LTS2):  A training record database management tool for 

laboratory managers. 

 

 Tank Farms Material Service System (TFMSS):  Provides automated collection, 

statusing and reporting of materials utilized for projects by the TOC on the Hanford Site. 

 

 Procedure Status Tracking (PROTRAX-ATL):  Tracks the status of procedures, operator 

aids and standing orders for the 222-S Laboratory analytical services provider. 

 

 Training Tracking System (TRAINTRAX-222-S):  A training tracking system used by 

the 222-S Laboratory to interface with the ITEM database and track qualification cards. 

 

 Overtime Management System (BMS-OTM):  A business management system which 

tracks overtime hours for the Contractor’s bargaining union personnel. 

 

 Hanford Environmental Information System (HEIS):  A site wide repository of 

environmental data and information collected during environmental monitoring. 

 

 Chemical Inventory Tracking System (CITS): Site wide database that keeps 

track of all hazardous chemicals, their locations and quantities.  

 

 OmniLIMS
TM

: A laboratory information management system that accumulates 

analytical data directly from instruments and from manual input.  It also includes 

tools for data reduction, conversion to proper electronic formats and report 

generation. 

 

 OPEXShare (OPerating EXperience Sharing): This Web site contains Hanford 

related operating experience articles including Lessons Learned, Safety 

Bulletins, Recalls, and other types of information that can be used for preventing 

recurrence of events, and sharing of good work practices.  

 

 Hanford Information Systems Inventory (HISI): Site wide database tracking 

controlled software that is safety significant.  

 

 Integrated Document Management System (IDMS): Hanford Site approved 

electronic records management tool.  

 

 Integrated Training Electronic Matrix (ITEM): Site-wide system used to track 

training.  
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 Material Safety Data Sheets (MSDS) System: Site wide database used for 

retrieving Material safety data sheets for chemicals used by Hanford contracts.  

 

 System Change Request (SCR): The SCR system maintains and stores work 

records for system development efforts.  

 

 Sunflower Asset Management System (SAMS) Property Management Database. 

 

 Computerized Accident/Incident Reporting System (CAIRS): a database for 

recording incidents involving injuries or requiring first aid. 

 

 


